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CITY OF SANTEE 
STATE OF CALIFORNIA 

 

NOTICE INVITING SEALED BIDS 
 
NOTICE IS HEREBY GIVEN, that the City of Santee, City, invites sealed bids for: 
 

FIRE STATION NO. 4, 2ND STORY ROOF REPLACEMENT 
CIP 2026-32 

  
Sealed bids will be received at the Office of City Clerk, City of Santee, 10601 Magnolia 
Avenue, Building 3, until 10:00 a.m. on Thursday, August, 7, 2025 at which time they 
will be publicly opened and read aloud at said office.  Any bidder who fails to submit its 
documentation by the above date and time shall have that Bid rejected and returned 
unopened.  Bids shall be valid for a period of 90 calendar days after the bid opening date. 
 
Work to be done includes the furnishing of all labor, materials and equipment necessary 
for the construction of the Fire Station No. 4 2nd Story Roof Replacement project including 
removal and disposal of existing multi-ply built-up roof system, replacement of damaged 
plywood decking, cleaning and preparation of substrate surface, insulation board, cover 
board, thermoplastic polyolefin (TPO) membrane, flashing, adhesives, sealants, primers, 
and all related and necessary work as defined in the contract documents (the “Project”). 
 
Contract Documents, including Plans, Specifications and Proposal Forms, may be 
examined and/or downloaded on the City’s website at www.cityofsanteeca.gov.  
 
Contract Documents may also be examined at the City Clerk’s Office, 10601 Magnolia 
Avenue, Building 3, Santee, CA  92071-1266.  All bidders shall notify the City of Santee 
to be added to the bidder’s list if plans and specifications are downloaded from the City’s 
website in order to receive any addendums to the contract documents.  
 
The City will be holding a Non-Mandatory Pre-Bid Meeting on Wednesday, July 30 2025 
at 10:00 AM to provide an opportunity for Contractors to inspect the project site, examine 
current site conditions and obtain more information on the Project. The meeting will be 
held at 8950 Cottonwood Ave, Santee, CA 92071. Allow approximately one (1) hour and 
bring a complete copy of the Contract Documents and Specifications for reference. 
 
Each bid must conform and be responsive to the Contract Documents and all plans, 
specifications and proposal forms described above. 
 
Each bid must be submitted in a sealed envelope bearing on the outside the name of 
bidder, the bidder’s address, the name of the project for which the bid is submitted and 
the appropriate State Contractor's License designation held by the bidder.  If forwarded 
by mail, the sealed envelope containing the bid must be enclosed in another envelope 
addressed to the City Clerk, City of Santee, 10601 Magnolia Avenue, Building 3, Santee, 
CA  92071-1266. 

http://www.cityofsanteeca.gov/
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Bid Guarantee / Bid Bond: 
Each bidder must submit a bid to the City Clerk on standard forms available in the Office 
of the Director of Engineering.  Said bid is to be accompanied by a certified or cashier's 
check, cash deposit, or a bidder's bond made payable to the City of Santee, in an amount 
not less than 10 percent (10%) of the total bid submitted.  The bid security shall be 
provided as a guarantee that within ten (10) calendar days after the City provides the 
successful bidder the Notice of Award, the successful bidder will enter into a contract and 
provide the necessary bonds and certificates of insurance to the City.  The bid security 
will be declared forfeited if the successful bidder fails to comply within said time.  No 
interest will be paid on funds deposited with the City.  Additional detail regarding the bid 
bond is set forth in the Information for Bidders, below. 
 
Contractor Registration: 
Pursuant to Labor Code Sections 1725.5 and 1771.1, all contractors and subcontractors 
that wish to bid on, be listed in a bid proposal, or enter into a contract to perform public 
work must be registered with the Department of Industrial Relations. No bid will be 
accepted nor any contract entered into without proof of the contractor’s and 
subcontractors’ current registration with the Department of Industrial Relations to 
perform public work. If awarded a Contract, the Bidder and its subcontractors, of any tier, 
shall maintain active registration with the Department of Industrial Relations (including 
payment of all required registration and annual renewal fees) for the duration of the 
Project. 
 
Any listed and or unlisted subcontractor working for a public works project shall be 
replaced by the Contractor immediately upon notice by the City or Contractor that the 
subcontractor is unregistered.  The Contractor shall be responsible for any costs 
associated with the replacement of a Subcontractor for failure to be registered with the 
Department of Industrial Relations as a qualified Contractor to perform work on a public 
works project. 
 
This Project is subject to compliance monitoring and enforcement by the Department of 
Industrial Relations.  In bidding on this Project, it shall be the Bidder’s sole responsibility 
to evaluate and include the cost of complying with all labor compliance requirements 
under this contract and applicable law in its Bid. 
 
Any bid submitted by a bidder who is unregistered at the time of bid opening shall be 
deemed a non-responsible bid and their bid shall be rejected.   
 
License Requirements: 
Pursuant to Section 7028.15 of the Business and Professions Code and Section 3300 of 
the Public Contract Code, all bidders must possess proper licenses for performance of 
this Contract at the time of submitting their bid.  Contractors shall possess the following 
State of California Contractor's licenses, or such other licenses as may be allowed by law, 
at the time of bid submission in order to perform the work: “C-39”.  
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Subcontractors must possess the appropriate licenses for each specialty work 
subcontracted.   Contractors who are ineligible to perform work on a public works project 
pursuant to Section 1777.1 or Section 1777.7 of the Labor Code are prohibited from 
bidding on this Project. 
 
Prevailing Wages: 
Bidders are advised that this Contract is a public work for purposes of the California Labor 
Code, which requires payment of prevailing wages.  This project is subject to compliance 
monitoring and enforcement by the State of California, Department of Industrial Relations. 
 
Pursuant to Labor Code Section 1773, the City has obtained from the Director of the 
Department of Industrial Relations the general prevailing rate of per diem wages and the 
general prevailing rate for holiday and overtime work in the locality in which this work is 
to be performed for each craft, classification or type of worker needed to execute the 
contract.   These per diem rates, including holiday and overtime work, as well as employer 
payments for health and welfare, pension, vacation, and similar purposes are on file at 
the Office of the Director of Engineering, and also available from the Director of the 
Department of Industrial Relations.  These per diem rates will be made available to any 
interested party upon request.  A copy of these prevailing wage rates may be obtained 
via the internet at www.dir.ca.gov/dlsr.  Each Contractor to whom a Contract is awarded 
and every Subcontractor must pay the prevailing rates, post copies thereof at the job site 
and otherwise comply with applicable provisions of state law. 
 
It shall be mandatory upon the bidder to whom the Contract is awarded, and upon any 
Subcontractor under them, to comply with all Labor Code provisions, which include, but 
are not limited to the payment of not less than the said specified rates to all workers 
employed by them in the execution of the Contract, employment of apprentices, retention 
of payroll records, hours of labor and debarment of Contractors and Subcontractors. 
 
This Project is subject to compliance monitoring and enforcement by the Department of 
Industrial Relations.  In bidding on this project, it shall be the Bidder’s sole responsibility 
to evaluate and include the cost of complying with all labor compliance requirements 
under this contract and applicable law in its bid. 
 
Employment of Apprentices 
Contractor and all subcontractors shall comply with the requirements of Labor Code 
Sections 1777.5 and 1777.6 in the employment of apprentices.  Information relative to 
apprenticeship standards, wage schedules, and other requirements may be obtained 
from the Director of Industrial Relations, ex officio the Administrator of Apprenticeship, 
San Francisco, California, or from the Division of Apprenticeship Standards and its branch 
offices. Knowing violations of Labor Code Section 1777.5 will result in forfeiture not to 
exceed one hundred dollars ($100.00) for each calendar day of non-compliance pursuant 
to Labor Code Section 1777. The responsibility for compliance with this section shall rest 
upon the Contractor. 
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Interest in More Than One Bid:  
No bidder shall be allowed to make, submit or be interested in more than one bid for the 
same work unless alternate bids are specifically called for.  However, a person, firm, 
corporation or other entity that has submitted a sub-proposal to a bidder, or that has 
quoted prices of materials to a bidder, is not thereby disqualified from submitting a sub-
proposal or quoting prices to other bidders submitting a bid to the City. 
 
Changes to Bid Invitation:  
Any material changes, additions, or deletions to the bid invitation within 72-hours of the 
date and time for opening of bids described herein shall result in an extension of time for 
the submission of such bids by no less than 72-hours. 
 
Rejection of Bids: 
The City Council reserves the right to reject any or all bids and to waive any informality 
or irregularity in any bid received and to be the sole judge of the merits of the respective 
bids received.  The award, if made, will be made to the lowest responsive and responsible 
bidder. 
 
Award of Contract:  
The City shall determine the lowest bid as the Bidder submitting the lowest bid as defined 
in the Bid Schedule for the “Base Bid” who is deemed responsive and responsible.  
Award of the base bid for the Project shall be based upon funds available. 
 
Contract Bonds: 
The Successful Bidder will be required to furnish a Performance Bond in the amount of 
one hundred percent (100%) of the Total Bid Price, and a Payment (Material and Labor) 
Bond in the amount of one hundred percent (100%) of the Total Bid Price, on the forms 
provided and in the manner described in the Bid Documents. The Bid Bond will be 
forfeited should the bidder to whom the Contract is awarded fail to enter into the Contract 
and provide the required Performance and Payment Bonds and Certificate(s) of 
Insurance within ten (10) calendar days after the date of receipt of Notice of Award of the 
Contract pursuant to the terms of said Bid Bond. 
  
Monies withheld by the City to ensure performance under the contract may be released 
in accordance with Public Contract Code 22300 and these Contract Documents. Pursuant 
to Public Contract Code Section 22300, for monies earned by the Contractor and withheld 
by the City of Santee to ensure the performance of the Contract, the Contractor, may, at 
its option, choose to substitute securities meeting the requirements of said Public 
Contract Code Section 22300. 
 
No bidder may withdraw his or her bid for a period of sixty (60) calendar days after the 
date set for the opening of bids. 
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The City of Santee complies with the Americans with Disabilities Act.  If you require 
reasonable accommodations for the pre-bid conference or bid opening, please contact 
the Office of the City Clerk, (619) 258-4100, at least 48 hours prior to the meeting. 
  

 
_________________________                                                                                                                                          

       Steven Miller, P.E. 
                 Principal Civil Engineer 
       City of Santee, California 
 

END OF NOTICE INVITING BIDS  
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INSTRUCTIONS FOR BIDDERS 
 
PREPARATION OF PROPOSAL FORMS 
 
1. Preparation: The City invites bids, on the forms attached under "Bid Submittal 

Package," to be submitted until the time and at the place set for the opening of bids 
in the published "Notice to Contractors."  Bids not presented on forms so furnished 
will be disregarded.  All bids must be under sealed cover. The City will not accept 
any bids or bid modifications submitted by facsimile or electronic mail transmission. 

 
The Bids forms are contained herein, together with the Notice to Contractors, 
Agreement and Special Provisions.  The Bids forms within these documents may be 
detached therefrom.  The bid shall set forth the unit price bid clearly in legible figures, 
in the respective space provided in the Bid Schedule, and shall be signed by the 
bidder, who shall fill out all blanks in the bid forms as herein required. 

 
In case of discrepancy between the unit price and the total set forth for the item, the 
written unit price shall prevail, provided, however, if the amount set forth as a unit 
price is ambiguous, unintelligible or uncertain for any cause, or is omitted, or in the 
case where the unit price is the same as the entry in the "Total" column, then the 
amount set forth in the "Total" column for the item shall prevail in accordance with 
the following: 

 
A. As to the lump sum items, the amount set forth in the "Total" column shall be 

the unit price. 
B. As to the unit price items, the amount set forth in the "Total" column shall be 

divided by the estimated quantity for the item and the price thus obtained shall 
be the unit price. 

 
Any error in the addition of the amounts constituting the items of the Bid Schedule 
will be corrected and such corrected total(s) shall be used to determine the 
successful bidder.  All prices or sums shall include all sales and other taxes which 
may be applicable. 

 
The bid must be executed in accordance with these instructions and the instructions 
contained on the forms provided.  If the bidder is an individual or a partner, the 
signature on the bid and the Bid Bond must be the same as the name of the bidder 
shown on other parts of these forms.  (Showing the name as "J.E. Doe" and the 
signature as "John E. Doe" may be considered as an irregularity.) 

 
2. Ethics in Bidding: The City expects the bidders to maintain high ethical standards 

in engaging in the competitive bidding process. The bid amount of one bidder should 
not be divulged to another before the award of the subcontract or order, nor should 
it be used by bidders to secure a lower bid from another bidder on that project (bid 
shopping). Subcontractors or suppliers should not request information for the bidder 
regarding any sub-bid in order to submit a lower proposal on that project (bid 
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peddling). The City will consider any bidder found to be engaging in such practices 
to be a non-responsible bidder and may reject its bid on that ground. 
 

3. Modifications on the Submitted Bid: Each Bidder shall submit its Bid in strict 
conformity with the requirements.  Modifications, changes or additions to the bid may 
be considered an irregularity.  Erasures, interlineations, or corrections in preparing 
the bids must be initialed by the person(s) signing the bid in the margin immediately 
opposite the correction.  Alternate proposals will not be considered unless called for.  
Unauthorized additions, modifications, revisions, conditions, limitations, exclusions 
or provisions attached to a Bid may render it non-responsive and may cause its 
rejection.  Bidders shall not delete, modify, or supplement the printed matter on the 
Bid Forms, or make substitutions thereon.  Oral, telephonic and electronic 
modifications will not be considered. 

 
4. The Award of the Contract:  If made by the City, will be as specified in the Notice 

to Contractors Inviting Bids. 
 
5. No Telephone Availability: Bidders are advised that on bid date telephones will not 

be available at the City Administrative Offices for use by bidders or their 
representatives. 

 
6. Bid Guarantee:  Each bid shall be accompanied by cash, a certified or cashier's 

check, or a bidder's bond in the amount of not less than 10 percent of the maximum 
amount of the bid; the check or bond made payable to the order of the City of Santee. 
Said check or bond shall be given as a guarantee that the bidder will, within ten (10) 
days after being requested to do so by the City, enter into a contract and provide the 
required bonds and insurance contracts if awarded the work; if the bidder to whom 
the work has been awarded and to whom the request has been made refuses or 
fails to enter into said contract and provide the required bonds and insurance 
contracts within the specified time, the check shall be forfeited to the City or the 
Contractor and surety on the bond shall be liable to the City for the amount thereof 
in accordance with its terms.  No interest shall be paid on funds deposited with the 
City. When the lowest responsible bidder executes and delivers to the City the 
required contract documents, the bid bond or the certified or cashier's check will be 
returned to the unsuccessful bidder no later than sixty (60) calendar days after the 
award of contract. 

 
7. Disqualification of Bidders:  A bidder shall be considered disqualified for any of 

the following reasons: 
 

(a) Submitting more than one bid from the same partnership, firm, or corporation 
under the same or different name. 

 
(b) Evidence of collusion among bidders.  Bidders participating in such collusion 

shall be disqualified as bidders for any future work of the City until any such 
participating bidder has been reinstated by the City as a qualified bidder. 
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A person, firm or corporation may submit a sub proposal to more than one bidder, 
or may submit sub proposals in addition to submitting a proposal as bidder, without 
being disqualified. 

 
8. Relief of Bidder: If the bidder claims a mistake was made in his bid, the bidder shall 

give the City written notice within five (5) days after the opening of bids of the alleged 
mistake, specifying in the notice in detail how the mistake occurred. 

 
9. Withdrawal or Revision of Bid:  A bidder may withdraw or revise (by withdrawal of 

one bid and submission of another) a bid, incurring not penalty, provided that the 
bidder's request for withdrawal is received at the Office of the City Clerk in writing 
before the time specified for opening bids.  Requests to withdraw bids shall be 
worded so as not to reveal the amount of the original bid.  Withdrawn bids may be 
resubmitted until the time and day set for the receipt of bids, provided that 
resubmitted bids are in conformance with the instructions herein. Revised bids must 
be submitted as specified herein.  The request for withdrawal shall be executed by 
the bidder or by his duly authorized representative.   Bids that are received after the 
time specified for opening bids shall be returned to the bidder unopened. After the 
scheduled closing time for receipt of bids, a bidder may not withdraw its bid until the 
expiration of sixty (60) calendar days, after which time a bid may be withdrawn only 
in writing and in advance of actual award of the Contract. 

 
10. Rejection of Bids: Bids may be rejected if they show any alteration of form, 

additions not called for, conditional bids, incomplete bids, erasures, or irregularities 
of any kind. 

 
The City reserves the right to reject any irregular bid and the right to waive 
technicalities if such waiver is in its best interest and conforms to local laws and 
ordinances pertaining to the letting of construction contracts. 

 
When a bid is signed by an agent other than the officer or officers of a corporation 
authorized to sign contracts on its behalf, or a general partner of a partnership, a 
"Power of Attorney" must be on file with the City Clerk prior to opening bids or shall 
be submitted with the proposal. 
 

11. Filing of Bid Protests:  Bidders may file a "protest" of a bid with the City of Santee.  
In order for a bidder's protest to be considered valid, the protest must: 

 
A. Be filed in writing within five (5) calendar days after the bid opening date to the 

Office of the City Clerk and at cityclerk@cityofsanteeca.gov; 
B. Clearly identify the specific irregularity or accusation;  
C. Clearly identify the specific City of Santee staff determination or 

recommendation being protested; 
D. Specify, in detail, the grounds of the protest and the facts supporting the 

protest; and 

mailto:cityclerk@cityofsanteeca.gov
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E. Include all relevant, supporting documentation with the protest at time of filing. 
 

If the protest does not comply with each of these requirements, it will be rejected as 
invalid. 

 
If the protest is valid, the City of Santee, shall review the basis of the protest and all 
relevant information.  The City of Santee will provide a written decision to the 
protestor.  The protestor may then appeal the decision to the City Council. 
 
The procedure and time limits set forth in this section are mandatory and are the 
sole and exclusive remedy in the event of a Bid protest.  Failure to comply with these 
procedures shall constitute a failure to exhaust administrative remedies and a waiver 
of any right to further pursue the Bid protest, including filing a Government Code 
Claim or legal proceedings.  

 
12. Bid Deposit Return: The City will return the security accompanying the bids of all 

unsuccessful bidders no later than sixty (60) calendar days after award of the 
Contract. 

 
13. Interpretation of Plans and Documents:  If any person contemplating submitting 

a bid for the proposed Contract is in doubt as to the true meaning of any part of the 
drawings, specifications, or other Contract Documents, or finds discrepancies in, or 
omissions from the drawings and specifications, that person may submit to the City 
a written request for an interpretation or correction thereof.  Such submittal shall be 
submitted in writing no later than 5:00 p.m. seven (7) calendar days prior to the bid 
opening to the City Representative listed below: 

 
Antonio Sandoval 
Assistant Engineer 
City of Santee, California 
asandoval@cityofsanteeca.gov 
 

It shall be the bidder’s responsibility to ensure receipt of all emails.  Any and all such 
interpretations and any supplemental instructions will be in the form of written 
addenda to the Specifications which, if issued, will be emailed to all registered 
bidders and posted on the City’s website at www.cityofsanteeca.gov.  All addenda 
so issued shall become part of the Contract Documents. It shall be the bidder’s 
responsibility to ensure receipt of all emails and/or faxes.  Bidders shall notify the 
City’s representative in writing in order to be listed as a registered bidder and posted 
on the plan holders list which is available for review on the City’s website.  The 
person submitting the request will be responsible for its prompt delivery.  In the event 
that an addendum or bulletin setting forth material changes, additions or deletions, 
is issued when there are seventy-two (72) hours or less to the bid deadline, the City 
will extend the bidding deadline by at least seventy-two (72) hours.  No person is 
authorized to make any oral interpretation of any provision in the Contract 

http://www.cityofsanteeca.gov/
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Documents to any bidder, and no bidder is authorized to rely on any such 
unauthorized oral interpretation. 

 
14. Request for Substitutions: 
 

a. For purposes of this provision the term "substitution" shall mean the substitution 
of any material, process or article that is substantially equal or better in every 
respect to that so indicated or specified in the specifications.   

 
b. Pursuant to Public Contract Code Section 3400 (c) the City may make a finding 

that is described in the invitation for bids that designates certain products, 
things, or services by specific brand or trade name for the statutorily 
enumerated purposes.  As required by Section 3400 (c) the City has made such 
findings as further described in the Special Conditions.  These findings, as well 
as the products and their specific brand or trade names that must be used for 
the Project may be found in Section 200 of the Special Conditions.   

 
c. Unless specifically designated in Section 200 of the Special Conditions, 

whenever in specifications any material, process, or article is indicated or 
specified by grade, patent, or proprietary name or by name of manufacturer, 
such specifications shall be deemed to be used for the purpose of facilitating 
the description of the material, process or article desired and shall be deemed 
to be followed by words "or equal."  Bidders may, unless otherwise stated, offer 
for substitution any material, process or article which shall be substantially 
equal or better in every respect to that so indicated or specified. However, the 
City has adopted certain uniform standards for certain materials, processes and 
articles.  If any material, process or article offered for substitution by bidders is 
not, in the opinion of the City, substantially equal or better in every respect to 
that specified, bidders shall furnish the material, process or article specified. 
The burden of proof as to the equality of any material, process or article shall 
rest with the bidders. 

 
d. Bidders shall submit requests together with substantiating data for substitution 

of any "or equal" material, process or article no later than 5:00 p.m. seven (7) 
calendar days prior to the bid opening.  Provisions authorizing submission 
of "or equal" substitution justification data shall not in any way authorize an 
extension of time for performance of this Contract.  Furthermore, if a proposed 
"or equal" substitution request is rejected, a bidder shall be responsible for 
including the specified material, process or article in its bid.  The City shall not 
be responsible for any costs of bidders associated with "or equal" substitution 
requests.  The City has the complete and sole discretion to determine if a 
material, process or article is an "or equal" material, process or article that may 
be substituted.   

 
e. For purposes of subdivision (d) above, data required to substantiate requests 

for substitutions of an "or equal" material, process or article data shall include 
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a signed affidavit from the bidder stating that the substituted "or equal" material, 
process or article is equivalent to that specified in the specification in every way 
except as listed on the affidavit.  Substantiating data shall also include any and 
all illustrations, specifications, and other relevant data including catalogue 
information which describes the requested substituted "or equal" material, 
process or article and substantiates that it is an “or equal” to the material 
process or article specified.  In addition, the submittal documentation must also 
include a statement of the cost implications of the substitution being requested 
stating whether and why the substitution of the "or equal" material, process or 
article will reduce or increase the Contract Price.  The substantiating data must 
also include information regarding the durability and lifecycle cost of the 
requested substituted "or equal" material, process or article.  Failure to submit 
all the needed substantiating data, including the signed affidavit, to the City 
Representative in a timely fashion so that the substitution can be adequately 
reviewed may result in the rejection of the proposed substitution. The City 
Representative is not obligated to review multiple substitution submittals for the 
same product or item due to the bidder’s failure to submit a complete package 
initially. 

 
f. Time limitations in this Article must be complied with strictly and in no case will 

an extension of time for completion be granted because of bidder’s failure to 
request the substitution of an alternative item at the times and manner set forth 
herein in subdivision (d).  Further, the bidder shall bear the costs of all 
Engineering work associated with the review of submittals for substitution of 
equals.  

 
g. In event the Contractor furnishes material, process, or article more expensive 

than that specified, the difference in cost of such material, process, or article 
so furnished shall be borne by Contractor. 

 
15. Evidence of Responsibility:  If bidders were not required to pre-qualify prior to 

being allowed to bid on the Project, the following information will be required to 
accompany bids submitted to the City: 

 
Each bid shall be supported by a statement of the bidder’s experience as of recent 
date on the form entitled “INFORMATION REQUIRED OF BIDDER”, bound herein.  
City may also consider the qualifications and experience of subcontractors and other 
persons and organizations (including those who are to furnish the principal items of 
material and equipment) proposed for those portions of the work.  Operating costs, 
maintenance considerations, performance data and guarantees of materials and 
equipment may also be considered by the City.  In this regard, the City may conduct 
such investigations as the City deems necessary to assist in the evaluation of any 
bid and to establish the responsibility, qualifications and financial ability of the bidder, 
proposed subcontractors, and other persons and organizations to do the work in 
accordance with the Contract Documents to the City’s satisfaction within the 
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prescribed time; the City reserves the right to reject the bid of any bidder who does 
not pass any such evaluation to the satisfaction of the City. 

 
16. Signing of Bids: All bids submitted shall be signed by the Bidder or its authorized 

representative. Bidders may be asked to provide evidence in the form of an 
authenticated resolution of its Board of Directors or a Power of Attorney evidencing 
the capacity of the person signing the Bid to bind the Bidder to each Bid and to any 
Contract arising therefrom.  If a Bidder is a joint venture or partnership, it may be 
asked to submit an authenticated Power of Attorney executed by each joint venturer 
or partner appointing and designating one of the joint venturers or partners as a 
management sponsor to execute the Bid on behalf of Bidder.  Only that joint venturer 
or partner shall execute the Bid.  The Power of Attorney shall also: (1) authorize that 
particular joint venturer or partner to act for and bind Bidder in all matters relating to 
the Bid; and (2) provide that each venturer or partner shall be jointly and severally 
liable for any and all of the duties and obligations of Bidder assumed under the Bid 
and under any Contract arising therefrom.  The Bid shall be executed by the 
designated joint venturer or partner on behalf of the joint venture or partnership in 
its legal name. 
 

17. Contractor's License: To perform the work required for this Project, bidders must 
possess the appropriate contractor's license for the portion of the work bid upon, 
and bidders must maintain the license throughout the duration of the Contract. If, at 
the time the bids are opened, bidder is not licensed to perform the Project in 
accordance with division 3, chapter 9 of the Business and Professions Code of the 
State of California and the Notice to Contractors Calling for Bids, the bid will not be 
considered.  The City shall have the right to request, and Bidders shall provide within 
ten (10) calendar days, evidence satisfactory to the City of all valid license(s) 
currently held by that Bidder and each of the Bidder’s subcontractors, before 
awarding the Contract.  

 
18. Notarization of Documents:  Bidders are hereby informed that failure to notarize 

all bid forms contained herein, for which notarization is required, may result in 
rejection of the bidder’s bid on the basis that bidder’s bid is not responsive to these 
Contract Documents. 

 
19. Contract and Bonds: The successful bidder, will be required to execute the 

contract, the Performance Bond equal to one hundred percent (100%) of the 
successful bid, and Payment Bond equal to one hundred percent (100%) of the 
successful bid. Samples are included and should be carefully examined by the 
bidder. The required number of executed copies of the Contract, the Performance 
Bond, and the Payment Bond for Public Works is as specified in the Special 
Provisions. The Performance and Payment Bonds must be executed by an admitted 
Surety approved to conduct business in the State of California, pursuant to California 
Code of Civil Procedure Section 995.120.  In addition, to the extent required by law, 
the Payment and Performance Bonds must be accompanied by a certified copy of 
the certificate of authority of the insurer issued by the Insurance Commissioner of 
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the State of California, a certificate from the Clerk of the County of San Diego that 
the certificate of authority of the insurer has not been surrendered, revoked, 
cancelled, annulled, or suspended, or if it has that it has been renewed, and four 
copies of the insurer’s most recent annual statement and quarterly statement filed 
with the Department of Insurance of the State of California.  All bonding requirements 
shall be completed and submitted to City within ten (10) working days from the date 
the City provides the successful bidder with the Notice of Award. 

 
20. Substitution of Security: The Contract Documents call for monthly progress 

payments based upon the percentage of the work completed.  The City will retain in 
accordance to Section 7-3.2.  At the request and expense of the successful bidder, 
the City will substitute securities for the amount so retained in accordance with Public 
Contract Code Section 22300 and the Contract Documents. 

 
21. Non-Collusion Affidavit:  Bidders on all public works contracts are required to 

submit an affidavit of Non-Collusion with their bid.  This form is included with the bid 
package and must be signed under the penalty of perjury and dated. 

 
22. Insurance:  Prior to commencement of the work the successful bidder shall 

purchase and maintain insurance as set forth in the Standard Specifications for 
Public Works Construction, and in the amounts specified in Section 5-4 of the 
Special Provisions to these Contract Documents, and in a form acceptable to the 
City.  The successful bidder shall be required to file with the City certificates of such 
insurance, and shall name, by way of endorsement on any policy of insurance, the 
City and City Representative(s) as additionally insured.  Failure to furnish such 
evidence of insurance may be considered default by the successful bidder.  All 
insurance requirements shall be completed and submitted to City within ten (10) 
working days from the date the City provides the successful bidder with the Notice 
of Award. 

 
23. Workers' Compensation:  In accordance with the provisions of Section 3700 of the 

Labor Code, the Contractor shall secure the payment of compensation to his 
employees. Contractor shall sign and file with the City the following declaration prior 
to performing the work under this Contract: 

 
I am aware of the provisions of Section 3700 of the Labor Code which 
require every employer to be insured against liability for workers’ 
compensation or to undertake self-insurance in accordance with the 
provisions of that code, and I will comply with such provisions before 
commencing the performance of the work of this Contract. 

 
The form of such declaration, Contractors Certificate Regarding Workers 
Compensation, is included as part of the Contract Documents. 

 
24. Public Works Contractor Registration Certification:  Pursuant to Labor Code 

Sections 1725.5 and 1771.1, all contractors and subcontractors that wish to bid on, 
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be listed in a bid proposal, or enter into a contract to perform public work must be 
registered with the Department of Industrial Relations.  No bid will be accepted nor 
any contract entered into without proof of the contractor’s and subcontractors’ 
current registration with the Department of Industrial Relations to perform public 
work.  If awarded a contract, the bidder and its subcontractors, of any tier, shall 
maintain active registration with the Department of Industrial Relations for the 
duration of the Project.  To this end, Bidder shall sign and submit with its Bid the 
Public Works Contractor Registration Certification on the form provided, attesting to 
the facts contained therein.  Failure to submit this form may render the bid non-
responsive.  In addition, each Bidder shall provide the registration number for each 
listed subcontractor in the space provided in the Designation of Subcontractors form.  
 

25. Prevailing Wages: The City has obtained from the Director of the Department of 
Industrial Relations the general prevailing rate of per diem wages in the locality in 
which this work is to be performed for each craft or type of worker needed to execute 
the Contract. These rates are available at the Office of the Director of Engineering 
or may be obtained online at http://www.dir.ca.gov. Bidders are advised that a copy 
of these rates must be posted by the successful Bidder at the job site(s).  

 
26. Designation of Subcontractor(s):  Each bidder shall set forth on the form provided 

herein, and submit with its sealed bid at the time bids are due the name and address 
of the place of business of each subcontractor who will perform work, labor, furnish 
materials, or render service to the bidder on said Contract in excess of one-half (1/2) 
of one percent (1%) of the total bid or, in the case of bids or offers for the construction 
of streets or highways, including bridges, in excess of one-half of 1 percent of the 
prime Contractor’s total bid or ten thousand dollars ($10,000), whichever is greater.  

 
27. Debarment of Contractors and Subcontractor(s): In accordance with the 

provisions of the California Labor Code, contractors or subcontractors may not 
perform work on a public works project with a subcontractor who is ineligible to 
perform work on a public project pursuant to Section 1777.1 or Section 1777.7 of 
the California Labor Code.  Any contract on a public works project entered into 
between a contractor and a debarred subcontractor is void as a matter of law.  A 
debarred subcontractor may not receive any public money for performing work as a 
subcontractor on a public works contract.  Any public money that is paid, or may 
have been paid to a debarred subcontractor by a contract on the Project shall be 
returned to the City.  The successful bidder, as Contractor, shall be responsible for 
the payment of wages to workers of a debarred subcontractor who has been allowed 
to work on the Project. 

 
28. Bidders Interested in More Than One Bid:  No Bidder shall be allowed to make, 

file or be interested in more than one bid for the same work unless alternate bids are 
specifically called for.  A person, firm or corporation that has submitted a sub-
proposal to a Bidder, or that has quoted prices of materials to a Bidder, is not thereby 
disqualified from submitting a sub-proposal or quoting prices to other bidders.  No 
person, firm, corporation, or other entity may submit a sub-proposal to a Bidder, or 
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quote prices of materials to a Bidder, when also submitting a prime Bid on the same 
Project.  
 

29. Sales and Other Applicable Taxes, Permits, Licenses and Fees: Contractor and 
its subcontractors performing work under this Contract will be required to pay 
California sales tax and other applicable taxes, and to pay for permits, licenses and 
fees required by the agencies with authority in the jurisdiction in which the work will 
be located, unless otherwise expressly provided by the Contract Documents.  

 
30. Anti-Discrimination: It is the policy of the City that in connection with all work 

performed under contracts, there be no discrimination against any prospective or 
active employees engaged in the work because of race, color, ancestry, national 
origin, religious creed, sex, age or marital status.  The successful bidder agrees to 
comply with applicable Federal and California laws including, but not limited to, the 
California Fair Employment Practice Act, beginning with Government Code 12900, 
and Labor Code 1735.  In addition, the successful bidder agrees to require like 
compliance by any Subcontractors employed on the work by them. 
 

31. Compliance with County Health Orders: To ensure that practices and procedures 
are consistent with measures to help limit the spread of COVID-19 while carrying 
out operations, the City continues to closely coordinate with, and monitor information 
and updates from the Centers for Disease Control and Prevention (CDC), the 
California Department of Public Health (State), the San Diego County Health and 
Human Services Agency (County) and others related to COVID-19. Per the County’s 
orders, facial coverings are required. In addition, businesses must create and post 
COVID-19 protocols for appropriate guidelines, behavior, and sanitation at each 
business, and facility. For the latest information and guidance please refer to: 
 
https://www.sandiegocounty.gov/content/sdc/hhsa/programs/phs/community_epide
miology/dc/2019-nCoV/health-order.html 
 

32. CARB Compliance:  The California Air Resources Board (“CARB”) implemented 
amendments to the In-Use Off-Road Diesel-Fueled Fleets Regulations 
(“Regulation”) which are effective on January 1, 2024 and apply broadly to all self-
propelled off road diesel vehicles 25 horsepower or greater and other forms of 
equipment used in California. A copy of the Regulation is available at 
https://ww2.arb.ca.gov/sites/default/files/barcu/regact/2022/off-roaddiesel/appa-
1.pdf.  Bidders are required to comply with all CARB and Regulation requirements, 
including, without limitation, all applicable sections of the Regulation, as codified in 
Title 13 of the California Code of Regulations section 2449 et seq. throughout the 
term of the Project.  Bidders must provide, with their Proposal, copies of Bidder’s 
and all listed subcontractors’ most recent, valid Certificate of Reported Compliance 
(“CRC”) issued by CARB.  Failure to provide valid CRCs as required herein may 
render the Bid non-responsive.  

 

https://www.sandiegocounty.gov/content/sdc/hhsa/programs/phs/community_epidemiology/dc/2019-nCoV/health-order.html
https://www.sandiegocounty.gov/content/sdc/hhsa/programs/phs/community_epidemiology/dc/2019-nCoV/health-order.html
https://ww2.arb.ca.gov/sites/default/files/barcu/regact/2022/off-roaddiesel/appa-1.pdf
https://ww2.arb.ca.gov/sites/default/files/barcu/regact/2022/off-roaddiesel/appa-1.pdf
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The City is a Public Works Awarding Body, as defined under Title 13 California 
Code of Regulations section 2449(c)(46).  Accordingly, Bidders must submit, with 
their Proposal, a valid Certificate of Reported Compliance (“CRC”) for the Bidder’s 
and its listed subcontractors’ fleet (including any applicable leased equipment or 
vehicles).  Firms must complete and submit the Fleet Compliance Certification, 
included in the proposal documents to submitted by Bidders.  Failure to provide a 
CRC for the Bidder, and for all listed subcontractors, or failure to complete the Fleet 
Compliance Certification, may render the Proposal non-responsive. 
 
CARB forms shall be submitted by a Contractor to the City within 10 days of the 
receipt of the Notice of Apparent Low Bidder. 

 
33. Additional Requirements: The bidder's attention is directed to the Special 

Provisions bound herein for additional requirements of the Proposal and Contract 
Documents. 
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SPECIAL PROVISIONS 
 
PREFACE   STANDARD SPECIFICATIONS AND STANDARD DRAWINGS 
 
The below Standard Specifications, Standard Drawings, Modifications, are hereby made 
part of the Contract Documents: 
 
STANDARD SPECIFICATIONS: 

The Standard Specifications for Public Works Construction “GREENBOOK”, written 
and promulgated by a mutual benefit corporation comprised of nine members – five 
representing the American Public Works Association, four from the Associated 
General Contractors of California, the Engineering Contractors Association, the 
Southern California Contractors Association and BNi Publications, Inc. shall be the 
Standard Specifications of the City of Santee.  All work shall conform to the 2021 
Edition, including supplements, of these Standard Specifications, and the following 
Modifications.  

 
STANDARD DRAWINGS:  

The San Diego Area Regional Standard Drawings, Latest Edition including any 
modifications made by the City of Santee and included herein. 

 
REFERENCE STANDARDS: 

The State of California Department of Transportation Standard Plans, 2023 and The 
State of California Department of Transportation Standard Specifications, 2023 shall 
hereinafter be collectively referred to as “Caltrans Standards”. 
 
The California Manual on Uniform Traffic Control Devices, Latest Edition shall 
hereinafter be collectively referred to as “CA MUTCD”. 
 
The Water Agency Standards, Latest Edition shall hereinafter be collectively referred 
to as “WAS”. 

 
For the convenience of the Contractor, the section and subsection numbering system 
used in these Modifications correspond directly to that used in the “GREENBOOK” 2021 
Edition. 
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PART 1 GENERAL PROVISIONS 
Is amended as follows: 

 

SECTION 1 - GENERAL 
 

1-2  TERMS AND DEFINITIONS 
  ADD the following: 
 
Whenever in the Standard Specifications or the Special Provisions the following terms 
are used, they shall be understood to mean and refer to the following: 
 

Agency:  City of Santee 
Board:   City Council of the City of Santee 
City:   City of Santee 
Engineer:  City Engineer:  

Acting either directly or through properly authorized agents, 
such agents, acting within the scope of the particular 
responsibilities entrusted to them. 

Inspector:  That person or persons designated by the Engineer. 
  

Other terms appearing in the Standard Specifications shall have the Intent and meaning 
specified therein. 
 
1-7.2  Contract Bonds 
 To paragraph (3), DELETE in its entirety and SUBSTITUTE with the 

following: 
 
As part of the execution of the contract, the Contractor shall furnish to the City a bond of 
a surety company acceptable to the City, in a sum of not less than one hundred percent 
(100%) of the total contract amount, as the sum set forth in the agreement for payment in 
full of all persons, companies, or corporations who perform labor upon or furnish material 
to be used in the work under this contract.  Said bond shall be in the form of a Payment 
Bond (material and labor bond) contained within these Specifications.  The bond shall be 
maintained by the Contractor in full force and effect until the work is accepted by the City 
and until all claims for materials and labor are paid. 
  

To paragraph (4), DELETE in its entirety and SUBSTITUTE with the 
following: 
 

As a part of the execution of the contract, the Contractor shall furnish to the City a bond 
payable to the City in the form of a Faithful Performance Bond contained within these 
Special Provisions.  The performance bond shall be secured by a surety company 
acceptable to the City conditioned upon the faithful performance of all covenants and 
stipulations under this contract.  The amount of the bond shall not be less than one 
hundred percent (100%) of the total contract amount, as this sum is set forth in the 
agreement.  This Faithful Performance bond shall remain in full force and effect for a 
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period of one year after acceptance of the work by the City Council, such that defects, 
which appear within said period will be repaired, replaced, or corrected by the Contractor, 
at his own cost and expense, to the satisfaction of the Engineer within thirty (30) days 
after written notice thereof by the City. 
 
1-7.2.1 Payment 
  ADD the following subsection: 
 
Payment for all costs associated with Contract Bonds shall be included in the lump sum 
unit price bid for “Mobilization”. 
 
1-7.3  Examination of Plans, Specifications, and Project Site 
  ADD the following subsection: 
 

The bidders shall satisfy themselves as to the character, quality, and quantities of work 
to be performed, materials to be furnished, and as to the requirements of the proposed 
Contract.  The submission of a Proposal shall be prima facie evidence that the Bidder has 
made such examination and is satisfied as to the conditions to be encountered in 
performing the Work and as to the requirements of the proposed contract Plans and 
Specifications. 
 
1-7.4  Award of Contract 
  ADD the following subsection: 
 
The City shall determine the lowest bid as the Contractor submitting the lowest bid as 
defined in the Notice Inviting Sealed Bids. 
 
1-7.5   Execution of Contract 
  ADD the following subsection: 
 
The Contract shall be signed by the successful bidder in duplicate and returned, together 
with the contract bonds and insurance certificates within ten (10) days of receipt of these 
documents from the City.  No contract shall be binding upon the City until the same has 
been completely executed by the Contractor and approved by the City Attorney, and 
executed by the City Manager of the City of Santee. 
 
Failure to execute a contract and file acceptable bonds and insurance contracts as 
provided herein within the time limit above may be just cause for the annulment of the 
award and the forfeiture of the proposal guaranty. 
 
1-7.6  Request for Information (RFI) 
  ADD the following subsection: 
 
If the Contractor determines the work to be done is not sufficiently detailed or explained 
in the Contract Documents, they shall submit in writing a request to the Engineer for 
further explanation.  RFI’s shall be submitted to the City on the RFI template form provided 
to the Contractor by the City. 
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The Contractor shall provide all RFI’s to the Engineer 10-working days in advance of 
scheduled operations to provide adequate time for the Engineer to review and respond 
the Contractor.  The City shall not be responsible for any delays to the critical path 
schedule, or resulting costs due to the Contractors failure to provide RFI’s to the Engineer 
with the required advance notice.  No additional contract time will be granted to the 
Contractor for delays incurred as a result of failing to provide RFI’s to the Engineer with 
the required advanced notice. 
 

SECTION 2 - SCOPE OF THE WORK 
Is amended as follows: 

 

2-2  PERMITS 
 To paragraph (1), sentence (1), DELETE in its entirety and SUBSTITUTE 

with the following: 
 
The Contractor shall be responsible to procure all permits required to perform the work 
including a permit from the State Division of Industrial Safety for excavations five (5) feet 
in depth or greater. 
 
2-2.3  Building Permit 
  ADD the following subsection: 
 
The Contractor shall obtain a building permit and be responsible for completing the permit 
application and providing all required plans, calculations, and applicable documentation 
required for issuance of the building permit. The cost of the building permit and any 
inspection fees shall be paid by Contractor will be reimbursed for by the City. 
 

2-4  COOPERATION AND COLLATERAL WORK 
  ADD the following: 
 
Pursuant to Public Contract Code Section 9201, the City shall provide Contractor with 
timely notification of the receipt of any third-party claim, relating to the Contract.  City is 
entitled to recover its reasonable costs incurred in providing such notification. 
 

2-5  THE CONTRACTOR’S EQUIPMENT AND FACILITIES 
   
2-5.1  General 
  ADD the following: 
 
Enclosed temporary toilet facilities shall be locked at the end of each work day to prevent 
usage by the public and to prevent vandalism.  Location of temporary toilet facilities shall 
be approved by the City. 
 
2-5.2  Temporary Utility Services 

ADD the following: 
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The Contractor is responsible for all temporary utility services e.g. electrical, gas, potable 
water, recycled water, sewer, phone, cable, internet and all other utilities required for 
construction and maintenance activities.   
 
Payment for temporary utility services necessary for the Contractor’s field trailers, direct 
and indirect overhead shall be included in the unit price bid for “Mobilization”.   Payment 
for temporary utility services directly required for the construction of the Work shall be 
included in the various bid items.   
 

2-9  CHANGED CONDITIONS 
 
2-9.1  Disallowance of Entitlement 
  ADD the following subsection: 
 
The Contractor will not be entitled to any adjustment in the Contract Price or Contract 
Time if: 
 

1. The Contractor knew of the existence of such conditions at the time the Contractor 
made a commitment to the City in respect to Contract Price and Contract times by 
the submission of a Bid; or 
 

2. The existence of such condition could reasonably have been discovered during 
the required site investigation, or revealed as a result of any record search, 
examination, investigation, exploration, test or study of the Site and surrounding 
areas suggested or required by the Bidding Documents. 
 

2-10  DISPUTED WORK 
ADD the following subsections: 

 
2-10.1  Claims: 
 

1. Definition of Claim:  A "Claim" means a separate demand by the Contractor for (a) 
time extension, (b) payment of money or damages arising from work done by or 
on behalf of the Contractor pursuant to the Contract and payment of which is not 
otherwise expressly provided for or the claimant is not otherwise entitled to, or (c) 
an amount the payment of which is disputed by the City. 
 

2. Filing Claim is Not Basis to Discontinue Work:  The Contractor shall promptly 
comply with work under the Contract or work requested by the City even though a 
written claim has been filed.  The Contractor and the City shall make good faith 
efforts to resolve any and all claims that may arise during the performance of the 
work covered by this Contract. 

 
2-10.2  Procedure for Claims $375,000 and Under 
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1. Any formal claim of $375,000 and under shall be processed as follows in 
accordance with Public Contract Code section 20104 et. seq.: 
 

a. Claims less than $50,000.  For claims less than Fifty Thousand Dollars 
($50,000.00), the City shall respond in writing to any written claim within forty five 
(45) days of receipt of the claim, or may request, in writing, within thirty (30) days 
of receipt of the claim, any additional documentation supporting the claim or 
relating to defenses to the claim that the City may have against the Contractor.  If 
additional information is thereafter required, it shall be requested and provided 
upon mutual agreement of the City and the Contractor.  The written response of 
the City to the claim, as further documented, shall be submitted to Contractor within 
fifteen (15) days after receipt of the further documentation or within a period of time 
no greater than that taken by Contractor in producing the additional information, 
whichever is greater. 
 

b. Claims in Excess of $50,000.  For claims over Fifty Thousand Dollars ($50,000.00), 
and less than or equal to Three Hundred Seventy five Thousand Dollars 
($375,000.00), the City shall respond in writing to all written claims within sixty (60) 
days of receipt of the claim, or may request, in writing, within thirty (30) days of 
receipt of the claim, any additional documentation supporting the claim or relating 
to defenses to the claim that the City may have against the Contractor.  If additional 
information is thereafter required, it shall be requested and provided by mutual 
agreement of the City and the Contractor.  The written response of the City to the 
claim, as further documented, shall be submitted to the Contractor within thirty (30) 
days after receipt of the further documentation, or within a period of time no greater 
than that taken by Contractor in producing the additional information or requested 
documentation, whichever is greater.  

 
2. Informal Meet and Confer Conference: If Contractor disputes the written response 

of the City, or the City fails to respond within the time prescribed, Contractor may 
so notify the City, in writing, either within fifteen (15) days of receipt of the City’s 
response or within fifteen (15) days of the failure of the City to respond within the 
time prescribed, respectively, and demand an informal conference to meet and 
confer for settlement of the issues in dispute.  Upon a demand, the City shall 
schedule a meet and confer conference within thirty (30) days for settlement of the 
dispute.  
 

3. Tort Claim: If following the meet and confer conference the claim or any portion 
remains in dispute, the claimant may file a claim pursuant to Chapter 1 
(commencing with Section 900) and Chapter 2 (commencing with Section 910) of 
Part 3 of Division 3.6 of the Title 1 of the California Government Code.  For 
purposes of those provision, the running of the period of time within which a claim 
must be filed shall be tolled from the time the claimant submits his/her written claim 
until the time the claim is denied, including any period of time utilized by the meet 
and confer conference. 
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2-10.3  Procedures for Civil Actions to Resolve Disputed Claims: 
 

1. Non-binding Mediation:  Within sixty (60) days, but no earlier than thirty (30) days, 
following the filing of a responsive pleading, the court shall submit the matter to 
non-binding mediation unless waived by mutual stipulation by both parties.  The 
mediation process shall provide for the selection within fifteen (15) days by both 
parties of a disinterested third person as mediation, shall be commenced within 
thirty (30) days of the submittal, and shall be concluded within fifteen (15) days 
from the commencement of the mediation unless a time requirement is extended 
upon a good cause shown to the court.  If the parties fail to select a mediator within 
the 15 day period, any party may petition the court to appoint the mediator. 
 

2. Judicial Arbitration:  If the matter remains in dispute, the case shall be submitted 
to judicial arbitration pursuant to Chapter 2.5 (commencing with Section 1141.10) 
of Title 3 of Part 3 of the California Code of Civil Procedure, notwithstanding 
Section 1141.11 of the code.  The Civil Discovery Act of 1986 (Article 3 
(commencing with Section 2016) of Chapter 3 of Title 3 of Part 4 of the Code of 
Civil Procedure) shall apply to any proceeding brought under this subsection 
consistent with the rules pertaining to judicial arbitration.  Arbitrators shall be 
experienced in construction law. 
 

3. Appeals:  In addition to Chapter 2.5 (commencing with Section 1141.10) of Title 3 
of the Code of Civil Procedure), any party appealing an arbitration award who does 
not obtain a more favorable judgment shall, in addition to payment of costs and 
fees, also pay the attorneys' fees on appeal of the other party. 
 

4. Interest:  In any suit filed pursuant to Public Contract Code Section 20104.4, the 
City shall pay interest at the legal rate on any arbitration award or judgment.  The 
interest shall begin to accrue on the date the suit is filed in the court of law. 

 
2-10.4  Procedure for Claims Over $375,000: 
 

1. If a dispute in excess of a total value of $375,000, arises out of, or relates to this 
Contract, or the breach thereof, and if said dispute cannot be settled through 
normal contract negotiations, the parties agree that as a condition precedent to the 
initiation of litigation, the dispute shall first be submitted to mediation pursuant to 
this Section.  The mediation is voluntary, non-binding, and intended to provide an 
opportunity for the parties to evaluate each other’s cases and arrive at a mutually 
agreeable resolution of the dispute.  These provisions relating to voluntary 
mediation shall not be construed or interpreted as mandatory arbitration. 
 

2. Either party may initiate mediation by notifying the other party or parties in writing.  
A Request for Mediation shall contain a brief statement of the nature of the dispute 
or claim, and the names, addresses, and phone numbers of all parties to the 
dispute or claim, and those, if any, who will represent them in the mediation. 
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3. The mediation process set forth in this Article shall be administered by the 
American Arbitration Association (AAA) and governed by their rules in effect at the 
time of filing, or by any other neutral organization agreed to by the parties 
(hereinafter called “Administrator”). 
 

4. The costs for all mediation, including the administrative fees and mediator 
compensation, will be shared equally by all parties.  Fees shall be jointly negotiated 
by all parties directly with the Administrator. If all parties agree, then the mediation 
costs may increase as required for resolution of the dispute.  The expenses of 
witnesses for a party shall be paid by the party producing such witnesses. 
 

5. A single mediator, acceptable to all parties, shall be used to mediate the dispute.  
The mediator will be knowledgeable in construction matters and will be selected 
from lists furnished by the Administrator.  The initial mediation session shall 
commence within thirty (30) days of filing, unless otherwise agreed by the parties, 
or at the direction of the mediator. 
 

6. At least ten (10) days before the first scheduled mediation session, each party shall 
provide the mediator a brief memorandum setting forth its position with regard to 
the issues that need to be resolved.  At the discretion of the mediator, such 
memoranda may be mutually exchanged by the parties.  At the first session, the 
parties will be expected to produce all information reasonably required for the 
mediator to understand the issue presented.  The mediator may require each party 
to supplement such information. 
 

7. Mediation hearings will be conducted in an informal manner and discovery will not 
be allowed unless agreed to by all parties.  All discussions, statements, or 
admissions will be confidential to the proceedings and will not be used for any 
other purpose as they relate to either party’s legal position.  There shall be no 
stenographic record of the mediation. 
 

8. Mediation sessions are private.  The parties and their representatives may attend 
mediation sessions.  Other persons may attend only with the permission of the 
parties and with the consent of the mediator.  The parties may have an attorney 
present and shall advise the other parties no less than five (5) working days before 
the mediation of their intent to have an attorney present, so that the other parties 
may also have their attorneys present. 
 

9. The mediator does not have authority to impose a settlement on the parties but will 
attempt to assist the parties in reaching a satisfactory resolution of their dispute.  
The mediator is authorized to conduct joint and separate meetings with the parties 
and to make oral and written recommendations for settlement.  Whenever 
necessary, the mediator may also obtain expert advice concerning technical 
aspects of the dispute, provided the parties agree and assume the expenses of 
obtaining such advice.  Arrangements for obtaining such advice shall be made by 
the mediator or the parties, as the mediator shall determine. 
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10. The mediator is authorized to end the mediation whenever, in the mediator’s 

judgment, further efforts at mediation would not contribute to a resolution of the 
dispute between the parties. 
 

11. Any resultant agreements from mediation shall be documented in writing, as 
agreed upon during the mediation, and may be used as the basis for a change 
order or other directive as appropriate.  All mediation results and documentation 
shall be non-binding and inadmissible for any purpose in any legal proceedings, 
unless such admission is otherwise agreed in writing by all parties.  Mediators shall 
not be subject to any subpoena or liability and their actions shall not be subject to 
discovery in subsequent proceedings. 
 

12. The Mediation shall be terminated by the execution of a Settlement Agreement by 
the parties; by a written declaration of the Mediator to the effect that further efforts 
at Mediation are no longer worthwhile; or by a written declaration of a party or 
parties to the effect that the Mediation proceedings are terminated. 
 

13. If Mediation is unsuccessful in resolving the dispute, the parties thereafter may 
agree to submit the matter to the Administrator for binding arbitration.  The parties 
agree that the matter shall be submitted to one (1) arbitrator, unless they agree to 
three (3) arbitrators in writing.  The parties further agree that they will faithfully 
observe this Contract, and that the parties will abide by and perform any award 
rendered by the arbitrator(s), that a judgment of a court having  competent 
jurisdiction may be entered upon the award, and that such judgment shall be 
enforceable as a final judgment to the fullest extent under the law.  The parties 
agree to split evenly all arbitration and arbitrator’(s) fees and expenses.  The 
arbitration shall be subject to, and proceed in accordance with California Code of 
Civil Procedure, section 1280 through 1294.2 if the parties do not agree to submit 
to binding arbitration, neither party is prevented from pursuing other legal 
remedies. 
 

14. Any arbitration, mediation or other forms of alternate dispute resolution shall be 
handled within the boundaries of the City unless otherwise mutually agreed.   

 
2-10.5  Rights and Remedies  
 
The duties and obligations imposed by these Special Provisions and the rights and 
remedies available hereunder to the parties hereto, and, in particular but without 
limitation, the warranties, guarantees and obligations imposed upon the Contractor by the 
Special Provisions and amendments thereto and all of the rights and remedies available 
to the City thereunder, are in addition to, and are not to be construed in any way as a 
limitation of, any rights and remedies available to any or all of them which are otherwise 
imposed or available by laws or regulations by special warranty or guarantee or by other 
provisions of the Contract Documents, and the provisions of this paragraph will be as 
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effective as if repeated specifically in the Contract Documents in connection with each 
particular duty, obligation, right and remedy to which they apply. 
 
2-10.6  Arbitration Award 
 
Pursuant to California Government Code Section 818, the Arbitrator shall have no 
jurisdiction to award punitive or exemplary damages. 
 
2-10.7  Attorney's Fees and Costs 
 
In the event that any arbitration, action, suit or other proceeding is instituted to enforce 
any provision of this Contract, and/or to remedy, prevent, or obtain relief from a breach of 
this Contract, the prevailing party shall be entitled to recover all of its attorney's fees and 
costs incurred in each and every such arbitration, action, suit or other proceeding, 
including any and all appeals or petitions therefrom, except as may be provided to the 
contrary above.  As used herein, attorney's fees shall be deemed to mean the full actual 
costs of any legal services actually performed in connection with the matters involved, 
calculated on the basis of the usual fees charged by the attorneys performing such 
services and shall not be limited to "reasonable attorney's fees" as defined by any statute 
or rule of court. 
 

SECTION 3 – CONTROL OF THE WORK 
Is amended as follows: 

 

3-2  SELF PERFORMANCE 
 To paragraph (1), sentence (1), DELETE in its entirety and SUBSTITUTE 

with the following: 
 
The Contractor shall perform with its own organization, Contract work amounting to at 
least fifty percent (50%) of the Total Bid. 
 

ADD the following: 
 
For the purpose of evaluating the percentage of work performed by Subcontractors, the 
cost of all equipment, supplies and materials used or installed on the project by 
Subcontractors shall be considered as part of the work of Subcontractors.  This will apply 
even if the Contractor supplies and pays for some or all equipment, supplies or materials 
used by Subcontractor. 
 

3-5  INSPECTION 
ADD the following: 

 
The City may utilize field inspectors to assist the Engineer during construction in 
observing the Contractors performance.  Compaction testing and material testing shall be 
performed in accordance to Section 4.4 and not by the City Inspector unless otherwise 
approved by the Engineer.  The contractor shall notify the City field inspector when 
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material and compaction testing will be performed so they may be present during these 
tests. 
 
The Contractor shall provide access in accordance with Cal/OSHA Standards where 
necessary.  The City has the right, for a reasonable time to stop, or suspend the work to 
inspect, test or approve a portion of the work with no additional time or compensation 
provided as a result of the work stoppage or suspension. 
 
Inspection of the Work shall not relieve the Contractor of any of the obligations to fulfill 
the Contract. Defective work shall be made good and unsuitable materials be rejected, 
notwithstanding that such defective work and materials have been previously overlooked 
by the Engineer or included in the quantities for progress payments. 
 
Items of work placed without the benefit of inspection may be required to be removed and 
replaced at the sole discretion of the Engineer and without additional compensation made 
therefor. 
 

3-6  THE CONTRACTOR’S REPRESENTATIVE 
ADD the following: 

 
The Contractor's representative(s) shall be a full-time field supervisor with a minimum of 
5 years supervisory experience in the type of Contract Work being performed, and 
additional 10-years of similar construction experience.  The Contractor’s representative 
shall be on the jobsite at all times during construction. When multiple types of work (e.g., 
asphalt concrete, concrete, electrical, landscaping, traffic control, etc.) are being 
performed in the same day, the Contractor shall have at least one representative on the 
jobsite at all times during construction for each specific type of work. The Contractor’s 
representative shall also be on site when work is being performed by Subcontractors and 
be available at all reasonable times during the work day for consultation with the City 
unless otherwise approved by the Engineer.   
 
If requested by the City, the Contractor shall submit to the City for review the Contractor’s 
representative’s name, work experience, education, professional certifications, and at 
least 5 references from similar work completed within the past 3 years.  The Contractor 
shall submit these qualifications no later than 5 calendar days from the date of request 
by the City to the Engineer for review and approval.  Should the submitted representative 
be rejected by the City, the Contractor shall resubmit a qualified representative within 72 
hours from notice by City.   
 
The City reserves the right to direct the Contractor to substitute the Contractor’s 
representative when work has not been performed in accordance to the Contract 
Documents.  The following items are grounds by the City for removal of the Contractor’s 
representative. 
 

a) Failure by the Contractor’s representative to maintain a safe work site to workers 
and/or the public. 
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b) Demonstration by the Contractor’s representative to not fully understand means, 
methods, procedures and materials required to correctly perform the work. 

c) Refusal by the Contractor’s representative when directed by the Engineer to 
perform the work or provide corrective actions for deficient work. 

d) When the work performed under the supervision of the Contractor’s representative 
is continually determined to be faulty, defective and/or failing to be in conformance 
with the Contract documents. 

 
At all times during the working day, the Contractor shall maintain sufficient staff and 
communication facilities for the Contractors representative to receive and respond to 
complaints from the public concerning their work and to immediately inform the field 
supervisor of conditions which require prompt action.  A telephone answering service 
does not meet this requirement. 
 
The Contractor shall furnish the City with the names, addresses, business & mobile 
telephone numbers of two people responsible for the maintenance of barricades, traffic 
control signs, lights and other safety devices on a 24-hour basis.  Contact person shall 
have the ability of arriving to the work site within 1 hour from being contacted. 
 
3-6.1  Project Meetings 
  ADD the following subsections: 
 
The Contractors representatives (field supervisor, superintendent and project manager) 
shall attend scheduled construction meetings as required by the Engineer.  If any of the 
Contractor’s staff cannot attend the meeting, the Contractor shall notify the Engineer a 
minimum of 24 hours in advance, prior to the start of the scheduled meeting.  Failure to 
provide the required notification, the Contractor shall pay for the costs of the City’s staff, 
consultants, or both that were to attend the meeting.  The Contractor will be charged a 
minimum of 1 hour of the Engineer’s time plus the time of the City’s other employees or 
representatives that were to attend the meeting. 
 
3-6.1.1 Payment 
 
Payment for attendance of project meetings shall be included in various bid items.  The 
Engineer will deduct costs assessed to the Contractor for not attending meetings from the 
monthly progress payment in accordance with Section 3-6.1. 
 

3-8  SUBMITTALS 
 
3-8.1  General  

ADD the following: 
 
The Contactor shall prepare and provide a submittal for all materials used in the project 
unless otherwise approved by the Engineer.  Submittals shall be sent via email to the 
Engineer for review.   
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DELETE the final sentence of this section. 
 
3-8.7  Payment 
  ADD the following subsection: 
 
Payment for all costs associated with the preparation of submittals including working 
drawings, shop drawings, supporting information, installation instructions, preparation of 
manufacturer’s operation, maintenance and Warranties shall be included in the lump sum 
unit price bid for “Mobilization”. 
 

3-9  SUBSURFACE DATA 
  ADD the following: 
 
Not applicable to this project. 
 

3-10  SURVEYING 
 
3-10.1  General  
  DELETE in its entirety and SUBSTITUTE with the following: 
 
Not applicable to this project. 
 
3-10.3  Payment 
  ADD the following subsection: 
 
Payment for all surveying and construction staking work covered under this section shall 
be included in the unit price bid for the major items of work unless as specific bid item is 
otherwise provided in the Bid Proposal and no additional payment shall be made. 
 

3-11  CONTRACT INFORMATION SIGNS 
  DELETE in its entirety and SUBSTITUTE with the following: 
 
Not required for this project. 
 

3-12  WORK SITE MAINTENANCE 
 
3-12.1  General 
  ADD the following: 
 
The pedestrian and vehicular pathways around Fire Station No. 4 shall be swept free of 
dirt and/or debris which has accumulated from the Contractors daily operations at least 
once each working or as required to maintain clean pedestrian and vehicular pathways 
adjacent to the work area.  
 
3-12.2  Air Pollution Control 
  ADD the following: 
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During construction, idling time shall be limited to a maximum of 5 minutes for all diesel 
and gasoline powered equipment. Signs shall be posted in the designated queuing areas 
of the construction site to limit idling to a maximum of 5 minutes. 
 
3-12.3  Noise Control  
  ADD the following: 
 
The Contractor shall comply with all local sound control and noise level rules, regulations 
and ordinances which apply to any work performed pursuant to the Contract. 
 
Each internal combustion engine, used for any purpose on the job or related to the job, 
shall be equipped with a muffler of a type recommended by the manufacturer.  No internal 
combustion engine shall be operated on the project without said muffler.  The noise level 
from the Contractor's operations shall not exceed 75 dBA. 
 
3-12.4  Storage of Equipment and Materials 
   
3-12.4.1 General 
  DELETE in its entirety and SUBSTITUTE with the following: 
 
The City is not providing storage, staging or stockpiling area for this project.  It is the 
Contractor’s responsibility to provide a suitable location for this purpose.  These sites 
shall be clean and free of objectionable materials and be located outside of any City 
property and street right-of-way.  Arrangement for these sites shall be the responsibility 
of the Contractor.  If on private property, a copy of the written agreement shall be provided 
to the Engineer prior to commencing operations. 
 
No materials, tool or equipment shall be placed such that they block any sidewalks, 
pedestrian ramps, driveways, staircases or roadways unless otherwise approved by the 
Engineer.  All materials for disposal shall be removed from the work site at the end of 
each workday.  All materials, tools, and equipment shall be removed from the Work site 
as soon as they are no longer necessary.  All materials, equipment, tools and sanitation 
facilities shall be protected and surrounded by a 6’ tall temporary chain link fence with 
windscreen to protect the storage area from access by the public at all times and provide 
a neat clean appearance.  All fencing shall be properly secured to prevent overturning. 
 
Before inspection by the Engineer for final acceptance, the storage area and surrounding 
work site shall be cleared of all equipment, unused materials, debris and rubbish so as to 
present a satisfactory clean and neat appearance.   
 
3-12.4.2 Storage in Public Streets 
  DELETE in its entirety and SUBSTITUTE with the following: 
 
Construction materials and equipment, including sanitary facilities, shall not be stored in 
the public right-of-way, public streets, roads or highways unless otherwise approved by 
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the Engineer.  All materials or equipment not installed or used within 2 days shall be 
removed from the work site to a location approved by the Engineer.  The Contractor shall 
remove and/or relocate construction materials and equipment, including sanitary facilities 
at the request of the City.  Excavated material, except that which is to be used as backfill 
in the adjacent trench, shall not be stored within the right-of-way unless otherwise 
approved by the Engineer.  Immediately after placing backfill, all excess material shall be 
removed from the work site and area shall be swept free of all debris. 
 
3-12.6       Water Pollution Control 
 
3-12.6.1 General 
  ADD the following: 
 
The Contractor shall comply with the requirement of the Construction General Permit as 
applicable for construction activity that results in land disturbance. 
 
3-12.6.1.1 Water Pollution Prevention 
  ADD the following subsection: 
 
The Contractor shall exercise every reasonable precaution to protect storm drain inlets, 
streams, lakes, reservoirs, bays, and coastal waters from pollution with fuels, oils, 
bitumens, calcium chloride, other harmful materials, and shall conduct and schedule 
operations so as to prevent muddying and silting of said streams, lakes, reservoirs, bays, 
and coastal waters.  Care shall be exercised to preserve vegetation beyond the limits of 
construction and for the San Diego River within the project limits. 

Water pollution control work is intended to provide prevention, control, and abatement of 
water pollution to streams, waterways, and other bodies of water, and shall consist of 
constructing those facilities which may be shown on the plans, these specifications, as 
required by the Engineer, or as required in the SWPPP. 

In order to provide effective and continuous prevention of water pollution, it may be 
necessary for the Contractor to perform the contract work in small or multiple units, on an 
out of phase schedule, and with modified construction procedures.  The Contractor shall 
provide temporary water pollution control measures, including, but not limited to, dikes, 
basins, ditches, and applying straw, bonded fiber matrix and seed, which become 
necessary as a result of his operations.  The Contractor shall coordinate water pollution 
prevention work with all other work done on the contract. 

Before starting any work on the project, the Contractor shall submit, for acceptance by 
the Engineer, a program to prevent water pollution effectively during construction of the 
project.  Such program shall show the schedule for the erosion control work included in 
the contract and for all water pollution prevention measures which the Contractor 
proposes to take in connection with construction of the project to minimize the effects of 
operations upon adjacent streams and other bodies of water.  The Contractor shall not 
perform any clearing and grubbing or earthwork on the project, other than that specifically 
authorized in writing by the Engineer, until such program has been accepted. 
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The Engineer will notify the Contractor of the acceptance or rejection of any submitted or 
revised water pollution prevention program in not more than 5 working days. 

If the measures being taken by the Contractor are inadequate to prevent water pollution 
effectively, the Engineer may direct the Contractor to revise his operations and his water 
pollution prevention program.  Such directions will be in writing and will specify the items 
of work for which the Contractor’s water pollution prevention measures are inadequate.  
No further work shall be performed on said items until the water pollution control 
measures are adequate and, if also required, a revised water pollution prevention 
program has been accepted. 

Where erosion is probable due to the nature of the material or the season of the year, the 
Contractor’s operations shall be so scheduled that permanent erosion control features 
will be installed concurrently with or immediately following grading operations. 

Nothing in the terms of the contract nor in the provisions in this Section shall relieve the 
Contractor of the responsibility for compliance with Sections 5650 and 12015 of the Fish 
and Game Code, or other applicable statutes relating to prevention or abatement of water 
pollution. 

The Contractor shall also conform to the following provisions: 

a. Where working areas encroach on live streams, barriers adequate to prevent the 
flow of muddy water into streams shall be constructed and maintained between 
working areas and streams, and during construction of such barriers, muddying of 
streams shall be minimized. 

b. Removal of material from beneath a flowing stream shall not commence until 
adequate means, such as a bypass channel, are provided to carry the stream free 
from mud or silt around the removal operations. 

c. Should the Contractor’s operations require transportation of materials across live 
streams, such operations shall be conducted without muddying the stream.  
Mechanized equipment shall not be operated in the stream channels of such live 
streams except as may be necessary to construct crossings or barriers and fills at 
channel changes. 

d. Water containing mud or silt from aggregate washing or other operations shall be 
treated by filtration, or retention in a settling pond, or ponds, adequate to prevent 
muddy water from entering live streams. 

e. Oily or greasy substances originating from the Contractor’s operations shall not be 
allowed to enter or be placed where they will later enter a water body. 

f. Portland cement or fresh Portland cement concrete shall not be allowed to enter 
flowing water of streams.  Any cement or concrete spills shall be immediately 
removed. 
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g. When operations are completed, the flow of streams shall be returned as nearly 
as possible to a meandering thread without creating possible future bank erosion, 
and settling pond sites shall be graded so they will drain and will blend in with the 
surrounding terrain. 

h. Material derived from roadway work shall not be deposited in a stream channel 
where it could be washed away by high stream flows. 

i. Where there is possible migration of anadromous fish in streams affected by 
construction on the project, the Contractor shall conduct his operations so as to 
allow free passage of such migratory fish. 

Compliance with the requirements of this section shall in no way relieve the Contractor 
from his responsibility to comply with other provisions of the contract, in particular his 
responsibility for damage and for preservation of property. 

Water pollution control work shall conform to the California Storm Water Quality 
Associations (CASQA) Best Management Practice handbook for Construction 2015 
edition or most recent.  

Copies of the Handbook and the Permit are also available for review at Caltrans District 
11 Headquarters, 4050 Taylor Street, San Diego, California 92110. 

The Contractor shall know and fully comply with the applicable provisions of the 
Handbook and Federal, State, and local regulations that govern the Contractor’s 
operations and storm water discharges from both the project site and areas of disturbance 
outside the project limits during construction.   

Unless arrangements for disturbance of areas outside the project limits are made by the 
City and made part of the contract, it is expressly agreed that the City assumes no 
responsibility whatsoever to the Contractor or property owner with respect to any 
arrangements made between the Contractor and property owner to allow disturbance of 
areas outside the project limits. 

The Contractor shall be responsible for the costs and for liabilities imposed by law as a 
result of the Contractor’s failure to comply with the provisions set forth in this section 
Water Pollution Control”, including but not limited to: compliance with the applicable 
provisions of the Handbook, and Federal, State, and local regulations.  For the purposes 
of this paragraph, costs and liabilities include, but are not limited to, fines, penalties, and 
damages whether assessed against the State or the Contractor, including those levied 
under the Federal Clean Water Act and the State Porter Cologne Water Quality Act. 

At reasonable times and upon presentation of credentials and other documents as may 
be required by law, the Contractor shall allow authorized agents of the California Regional 
Water Quality Control Board, State Water Resources Control Board, United States 
Environmental Protection Agency and the local storm water management agency to: 

a) Enter upon the construction site and the Contractor’s facilities pertinent to the work; 



 

35 
Fire Station No. 4, 2nd Story Roof Replacement, 

 CIP 2026-32 

b) Have access to and copy records that must be kept as specified in the Permit; 
c) Inspect the construction site and related soil stabilization practices and sediment 

control measures; and 
d) Sample or monitor for the purpose of ensuring compliance with the Permit. 

The Contractor shall notify the Engineer immediately upon request from the regulatory 
agencies to enter, inspect, sample, monitor or otherwise access the project site or the 
Contractor’s records. 

3-12.6.2 Best Management Practices (BMPs) 
  ADD the following subsections: 
 
3-12.6.2.1 Fiber Rolls 
 
Fiber rolls shall be furnished, installed, maintained, and removed at the locations shown 
on the Plans or as required.  Fiber rolls shall consist of prefabricated wheat or rice straw 
in rolls with a minimum diameter of 8 inches.  The rolls shall be bound with an ultraviolet 
(UV) degradable plastic netting and weigh no less than 1.3 pounds per linear foot. 
 
Stakes shall be fir or pine and shall have a cross-sectional area of at least 0.5 square 
inch and a minimum length of 2 feet.  Fiber rolls shall be installed in accordance with 
Detail SE-5 in the CASQA BMP Handbook, latest edition, and the manufacturer’s 
recommendations.  Fiber rolls shall be maintained to provide for the dispersal of 
concentrated water runoff and reduce runoff velocities.   When no longer required for the 
intended purpose, as determined by the Engineer, fiber rolls shall be removed from the 
site of work. 

 
3-12.6.2.2 Gravel Bag Check Dam 
 
Gravel bag check dam shall be installed where required and placed in accordance with 
the detail the CASQA BMP Handbook, latest edition.  Gravel fabric shall be woven 
polypropylene, polyethylene or Polyamide with a minimum unit weight of 0.25 pound per 
square yard.  The fabric shall have a Mullen burst strength of at least 300 psi, conforming 
to ASTM Designation: D3786 and an ultraviolet (UV) stability exceeding 70 percent. 
Gravel fill material shall be non-cohesive, coarse sand or gravel, free from deleterious 
material or fines.  Gravel bag check dams shall be maintained to provide for adequate 
sediment holding capacity.  Sediment deposits shall be removed when the deposit 
reaches one-third of the gravel bag barrier height and between rain events whichever is 
most frequent.  Removed sediment shall be deposited within the project in such a way 
that it is not subject to erosion by wind or water.  When no longer required for the intended 
purpose or as determined by the Engineer, gravel bag shall be removed.  Holes, 
depressions or any other ground disturbance caused by the gravel bags shall be 
backfilled and repaired to the preexisting condition. 

 
3-12.6.2.3 Silt Fence 
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Silt fences shall be installed around the entire site perimeter including all onsite drainage 
channels to prevent sediment from leaving the site or entering any natural drainage area.  
Silt fences shall be installed in accordance with the detail SE-1 in the CASQA Handbook, 
latest edition, and the manufacturer’s recommendations.  When no longer required for the 
intended purpose or as determined by the Engineer, silt fences shall be removed. 

 
3-12.6.2.4 Stabilized Construction Entrance/Exit  
 
A stabilized construction entrance/exit shall be installed where any vehicular access is 
located in accordance with the details in the CASQA Handbook, latest edition.  The 
Contractor shall maintain all roadways free of silt and debris that is a result of their work 
and subsequent operations.  When no longer required for the intended purpose or as 
determined by the Engineer, the construction entrance/exit shall be removed. 
 
3-12.6.2.5 Temporary Drainage Inlet Protection 
 
Temporary drainage inlet protection shall be furnished, installed, maintained, and 
removed at drainage inlet locations shown on the Plans or as required. Temporary 
drainage inlet protection is required at all immediate downstream drainage inlet systems 
that could potentially receive construction runoff. Temporary inlet protection shall consist 
of a prefabricated filter screen that covers the entire drainage inlet opening area. The filter 
screen material shall be UV resistant and be made from recyclable materials. The filter 
screen shall filter sediment and debris up to 425-micron particle size and shall handle 
flow rates of at least 145 gpm per square foot per ASTM D-4491. The filter screen shall 
also have openings to provide a bypass flow of at least 1000 gpm per square foot.  
 
Temporary drainage inlet protection shall be installed to cover the entire drainage inlet 
opening area and secured in place with at least one gravel bag at each end of the filter 
screen. The gravel bag shall be positioned tightly against the curb to keep water in the 
gutter from flowing behind the filter screen. The filter screen shall be maintained to provide 
for adequate sediment holding capacity and cleaned once sediment accumulation 
reaches 1-inch. Removed sediment shall be deposited within the project in such a way 
that it is not subject to erosion by wind or water. When no longer required for the intended 
purpose or as determined by the Engineer, the temporary drainage inlet protection shall 
be removed. 
 
3-12.6.2.6 Materials, Equipment, and Waste Management 
 
Stockpiles shall be covered when no longer in use and prior to predicted rain events. All 
asphalt shall be stored on a layer of plastic sheeting, or equivalent. 
 

a) All portable toilets shall have a secondary containment and not be located near any 
storm drain, catch basin, watercourse, locations where it could be contacted by the 
Contractors operations, or locations on streets where it could be contacted by 
vehicular traffic. 
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b) Vehicle and equipment maintenance, repair and storage will require BMP’s to be 
implemented including use of drip pans or equivalent under vehicles stored 
overnight, or coverage of equipment prior to a rain event which has asphalt 
substances, such as paving machine, oil distributer trucks, tack coat trailers, etc.  
The Contractor shall perform daily inspection for leaks, and spills, and implement 
the prompt removal of spills.  Oil-absorbent spill removal material must be available 
on site. 

c) Trash dumpsters shall have lids, remain closed at all times, and not be overfilled. 
When not in use, trash dumpsters shall be locked to prevent illegal dumping, sifting 
through trash, and entry by wildlife. Additional trash pick up to accommodate 
accumulated trash shall be required when needed by the Contractor to prevent 
overflow of dumpsters. 

d) Liquid materials shall be stored in closed containers with secondary containment 
and shall be covered.  Solid materials shall be stored on pallets and be covered 
during rain events. 

e) A material washout shall be provided onsite whenever liquid materials are used.  
The washout shall be sized to fully contain those materials and the surrounding area 
shall be kept free of spills at all times. 

f) Discharge of potable water other than when utilized for dust control (such as power-
washing or filling water trucks) shall be prevented. 

3-12.6.2.7 Maintenance 
 

To ensure the proper implementation and functioning of control measures, the Contractor 
shall regularly, but at least weekly, inspect and maintain the construction site for the 
control measures identified in the SWPPP.  The Contractor shall identify corrective 
actions and time needed to address any deficient measures or reinitiate any measures 
that have been discontinued. 
 
The construction site inspection checklist provided in the Handbook shall be used to 
ensure that the necessary measures are being properly implemented, and to ensure that 
the control measures are functioning adequately.  One copy of each site inspection record 
shall be submitted to the Engineer. 
 
During the rainy season, inspections of the construction site shall be conducted by the 
Contractor to identify deficient measures, as follows: 

a. Prior to a forecast storm; 
b. After any precipitation which causes runoff capable of carrying sediment from the 

construction site; 
c. At 24 hour intervals during extended precipitation events; and 
d. Routinely, at a minimum of once every week. 
 

If the Contractor or the Engineer identifies a deficiency in the deployment or functioning 
of an identified control measure, the deficiency shall be corrected immediately.  The 
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deficiency may be corrected at a later date and time if requested by the Contractor and 
approved by the Engineer in writing, but not later than the onset of subsequent 
precipitation.  The correction of deficiencies shall be at no additional cost to the City. 
 
Unless noted otherwise approved, all erosion control measures shall remain in place until 
after the construction is completed.  The Contractor shall be responsible for inspecting all 
erosion prevention measures at the completion of construction to assure their proper 
function. 
 
The Contractor shall be responsible for maintaining all existing storm water pollution 
control measures that are present on site prior to construction including all site perimeter 
control measures, and all measures in place to protect the San Diego River, such as silt 
fencing, fiber rolls, and gravel bags. The Contractor is also required to protect the entire 
site from all impacts caused by the Contractors construction activity. 
 
3-12.6.3 Storm Water Pollution Prevention Plan (SWPPP) 
  ADD the following: 
 
A SWPPP is not required for this contract.  
 
3-12.6.5 Hydroseeding of Disturbed Areas 
    DELETE in its entirety and SUBSTITUTE with the following: 
 
Not required for this project. 
 
3-12.6.6 Payment 
    ADD the following subsection: 
 
Payment for “Water Pollution Control” shall be included in the unit price bid for the 
major items of work unless a specific bid item is otherwise provided in the Bid Schedule 
and no additional payment shall be made. Payment shall include all costs for the 
installation, maintenance, inspection, and removal of water pollution control items, BMP’s 
and additional items required in the SWPPP (when required) including but not limited to; 
rock berms, gravel bags, fiber rolls, silt fence, inlet filters, construction entrances, covering 
of stockpiles, QSP inspection services, and all other water pollution control items.  This 
item shall include all costs associated with the handling of storm water during 
construction, including rain events and nuisance water.  The amount bid for this item shall 
be paid over the duration of the project with the amount paid on each monthly progress 
estimate determined by the percent complete on all other bid items. 
 
3-12.7  Graffiti Control 
  ADD the following subsection: 
 
The Contractor shall maintain the site improvements, including any temporary facilities, 
equipment or other materials free of graffiti.  All graffiti shall be removed within 24 hours. 
Contractor shall notify the Sheriff’s Department upon discovery or notification of graffiti 
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and allow a reasonable time for Sheriff Department staff to document graffiti for future 
prosecution when possible. 
 
3-12.8  Payment 
  ADD the following subsection: 
 
Payment for Work Site Maintenance, excluding Water Pollution Control shall be included 
in the unit price bid for the major items of work unless a separate bid item is provided.  
 

3-13  COMPLETION, ACCEPTANCE AND WARRANTY 
 
3-13.1  Completion 
 
3-13.1.2 Walk-through and Punch List Procedure 
  ADD the following subsection: 
 
The Contractor shall request a walk-through by the Engineer, no later than 15 working 
days prior to the end of Contract time.  The Engineer will perform the walk-through within 
5 working days from request by the Contractor.  The following items are required prior to 
requesting a walk through. 
 

1. Remove temporary facilities from the site. 
2. Thoroughly clean the site. 
3. Provide all equipment and material maintenance and operation 

instructions/manuals. 
4. Provide all tools which are a permanent part of equipment installed in the project. 
5. Provide all items specified to be supplied as extra materials or spare parts. 

 
After completion of the above items, the Engineer will schedule the walkthrough.  If the 
Engineer begins to generate a punch list and finds the Work is not substantially complete 
as defined herein, the Engineer will terminate the walk-through and notify the Contractor 
in writing.  Upon completion of the walkthrough, the Engineer will submit to the Contractor 
the final punch list with the items required for correction prior to acceptance of the work.  
All punch list items are to be completed within 10 working days from receipt of the punch 
list by the Engineer.  No additional contract time will be granted to complete punch list 
items. 
  
3-13.2  Acceptance 
  DELETE in its entirety and SUBSTITUTE with the following: 
 
Acceptance will occur after all of the requirements contained in the Contract Documents 
have been fulfilled, all change orders have been processed and no items of work are 
disputed.  If, in the Engineer’s judgment, the Contractor has fully performed the contract, 
the Engineer will recommend to the City Council that the project be accepted as complete 
and file a Notice of Completion. 
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3-13.3  Warranty  
  ADD the following: 
 
The Contractor shall warrant all work including components for a period of 1 year. 
 
The Contractor shall involve the manufacturer in the installation and startup as needed to 
secure any extended warranty from that provided.  
 
Nothing in here is intended to limit any manufacturer’s warranty which provides the City 
with greater warranty rights than set forth in this section or further stipulated in the 
Contract Documents. These specifications are not intended to constitute a period of 
limitations or waiver of any other rights or remedies the City may have regarding the 
Contractors obligations under the Contract Documents or federal or state law. 
 
3-13.3.1 Defective Work 
  ADD the following subsection: 
 
The Contractor shall respond and initiate corrective action within 24 hours of notice of 
nonconforming Work that poses an imminent threat to persons or property. 
 
If the Engineer finds the Work, or any part of the Work to be defective, whether or not 
manufactured, fabricated, installed, completed or overlooked and accepted by the 
Engineer, the Contractor must, in accordance with the Engineer’s written instructions and 
within the specified time limits, either correct the Defective Work, or, if it has been rejected 
by the Engineer, remove it from the Site and replace it with non-defective and conforming 
work. 
 
If, upon notice, the Contractor fails to immediately correct the Defective Work, or the 
Contractor fails to correct the Defective Work in a manner conforming to the Contract 
Documents, the Engineer may order the Contractor to stop all or part of the Project.    The 
City’s right to stop the Project does not give rise to any duty on the City’s part to stop 
Work for the Contractor’s benefit or the benefit of any other party.  The Contractor shall 
bear all direct and indirect costs and damages that result from the City’s stop work notice. 
 
The Engineer may determine in their sole discretion to accept Defective Work in lieu of 
requiring the Contractor to correct or remove and replace the Defective Work.  The 
Contractor must bear all direct and indirect costs of the Defective Work, and the 
diminished value to the project, as determined by the Engineer.  If the Engineer’s 
acceptance of the Defective Work occurs prior to Final Payment, the Engineer will issue 
a Change Order incorporating the necessary revisions in the Contract Documents with 
respect to the Defective Work and affording the City the appropriate decrease in the 
Contract Price. 
 
If the Contractor fails to correct, remove, or replace Defective Work within 5 Working Days 
from the date of written notice from the Engineer, the Engineer may proceed expeditiously 
with any correction of Defective Work undertaken in accordance with this Section.  The 
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City may remedy at a sooner time in the event of an emergency.  The City may remedy 
after 5 Working Days from the date of written notice when the Contractor fails to correct 
the Defective Work in accordance with the Contract Documents, or when the Contractor 
fails to comply with any other provisions of the Contract Documents. 
 
When undertaking remedial action under this section, the City may: exclude the 
Contractor all or part of the Site; take possession of all or part of the Work, and suspend 
the Contractor’s Work and/or Services; and incorporate into the project all material and 
equipment stored at the Site for which the City has paid but the Contractor has stored 
elsewhere. 
 
The City will not grant an extension of Contract Time or milestones because of any delay 
in the performance of the Project attributable to the City’s undertaking remedial action to 
correct defective work. 
 
The Contractor must repair or replace traffic signal and lighting system equipment within 
72 hours after notification of defects by the Engineer. 
 
The Contractor shall be responsible for any claims, costs, losses, and damages incurred 
by the City in remedying any deficiency e.g., all costs of repair and/or replacement of 
Defective Work and all costs of repair of any other Work on the Project destroyed or 
damaged by correction, removal, or replacement of the Contractors Defective Work. 
 
3-13.3.2 Warranty Format Requirements 
  ADD the following subsection: 
 
Written warranties, except manufacturer’s standard printed warranties, must be on the 
Contractor’s, their agents’, material suppliers’, installers’, or manufacturers’ own 
letterhead addressed to and for the City’s benefit.  Submit all warranties in the format 
described in this section, modified as approved by the Engineer to suit the conditions 
pertaining to the warranty. 
 
The Contractors shall obtain warranties, executed in triplicate by responsible 
Subcontractors and suppliers, within 10 working days after completion of the applicable 
item of Work.  Except for items put into use with the Engineer’s permission with date 
mutually agreed upon in writing, ensure the beginning time of all warranties is the Project 
Completion date.  The Contractor shall retain all warranties until the time specified for 
submittal to the Engineer. 
 
Warranties shall be signed by the Contractor and the appropriate agent.  
 
Warranties shall be provided to the Engineer in a 3-ring binder with a neatly typed 
coversheet, table of contents identifying each warranty with the number and title of the 
applicable specification section requiring the warranty and the name of the product or 
Work item. 
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Each warranty shall be separated with index tab sheets matching the table of contents 
listing.  Provide complete information using separated typed sheets as necessary.  The 
information must include a list of Subcontractors and suppliers with name, address, 
telephone number of responsible principal. 
 
3-13.3.3 Correction of Work During the Warranty Period 
  ADD the following subsection: 
 
If within 1 year (or longer applicable warranty period) after the date for commencement 
of warranties under the Contract Documents, any item of Work is found to be Defective 
Work, the Contractor must correct it promptly after receipt of written notice from the City 
to do so.  This period of 1 year (or a longer applicable warranty period) must be extended 
with respects to portions of the Work corrected as part of the warranty requirements. 
 

3-14  TECHNICAL STUDIES AND DATA 
  ADD the following subsection: 
 
Technical studies (e.g., reports and tests) and data may be physically included in the Bid 
package, referred to in the Special Provisions, or both show conditions as are believed 
by the City to exist, but it is not to be inferred that all of the conditions as shown thereon 
actually exist, nor will the City or any of the City’s officers be liable for any loss sustained 
by the Contractor as a result of any variance between conditions indicated in the technical 
studies and data and the actual conditions revealed during the progress of the Work or 
otherwise. 
 
The Contractor shall inspect the Site, acquire, and review this information and to take 
other necessary steps to thoroughly familiarize themselves with the Site conditions. If a 
review of the documents and Site inspection indicate a conflict, the Contractor must 
immediately notify the Engineer. 
 
The Contractor is cautioned that interpretations and conclusions contained in the 
documents provided by the City were formulated for design purposes only and were 
based on work performed in such a way as to expressly provide information required for 
design unless specified otherwise. 
 
The Contractor may perform additional exploration at their sole expense. 
 

SECTION 4 - CONTROL OF MATERIALS 
Is amended as follows: 

 

4-2  PROTECTION   
ADD the following: 

 
The Contractor shall repair or replace any equipment and materials in the event of 
vandalism, damage, or theft during the duration of the Contract at no additional cost to 
the City. 
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4-9  CONSTRUCTION WORKMANSHIP AND TOLERANCES FOR WORK 
  ADD the following subsection: 
 
In order to verify the work meets the requirements of these contract documents and to 
industry standards, the following measurements and methods shall be used.  Failure by 
the Contractor to install work which upon inspection by the Engineer fails to meet these 
requirements may be grounds for rejection. 
 
  

Circular: When measuring from the center of a circle with a string line or 
straight edge, no measurement of ¼-inch or greater from the 
specified radius or diameter shall be permitted. 

 
Cross Slope: Cross slopes shall be field measured with a digital level not less than 

4’ in length. Cross slopes shall be within 0.5% of the specified slope 
and shall in no way exceed the specified slope when a “max” or 
“maximum” is shown unless approved by the Engineer.  When no 
specified cross slope is shown on the plans 2% shall be the 
maximum slope permitted. 

 
Level: When measuring for levelness of an object, a minimum level of 4’ in 

length shall be used unless the object to be measured is less than 4’ 
in length. The use of any type of level less than 4’ in length and 
placed on top of a straight edge shall not be permitted in lieu of a 4’ 
level. 

 
Perpendicular: Perpendicular shall be defined as being at an angle 90 degrees to a 

given line, plane or surface.  Any measurable deviation 2 degrees or 
greater shall be grounds for rejection. 

 
Radius: When measuring from the center of a circular curve with a string line 

or straight edge, no measurement of ¼-inch or greater from the 
specified radius or diameter shall be permitted. 

 
Square: When measuring to insure items are installed square, all four sides 

of the object shall be of equal lengths, equal angles and equal 
lengths measured from corner points. 

    
Straightness: Straightness shall be such that no horizontal or vertical change of ¼-

inch over 10 feet is measured unless required to meet a designated 
grade or slope. 

 
Vertical: Vertical shall mean installed at a perpendicular angle to the 

horizontal plane measured in at least 3 positions. Any measurable 
deviation 2 degrees or greater shall be grounds for rejection. 
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SECTION 5 – LEGAL RELATIONS AND RESPONSIBILTIES 
Is amended as follows: 

 

5-3  LABOR 
 
5-3.1  General  
  DELETE in its entirety and SUBSTITUTE with the following: 
 
Only competent workers shall be employed on the Work.  Any person employed by the 
Contractor, any Subcontractor who is found to be incompetent, intemperate, troublesome, 
disorderly, hostile, or otherwise objectionable, or who fails to perform the work properly 
and acceptably, shall be immediately removed from the Work by the Contractor and shall 
not be reemployed on the Work.  The Engineer shall make the sole determination of 
employees to be removed from the Work.  
 
5-3.2  Prevailing Wages 
  DELETE in its entirety and SUBSTITUTE with the following: 
 
The Contractor shall comply with Labor Code Sections 1774 and 1775.  In accordance 
with said Section 1775 the Contractor shall forfeit as a penalty to the in the amount as 
defined in Section 1775, $200 for each calendar day or portion thereof, for each workman 
paid less than the prevailing rates as determined by the Director of Industrial Relations 
for such work or craft in which such workman is employed for any work done under the 
Contract by them or by any Subcontractor under them in violation of the provisions of the 
Labor Code and in particular, Labor Code Sections 1770 to 1780, inclusive.  In addition 
to said penalty and pursuant to said Section 1775, the difference between such prevailing 
wage rates and the amount paid to each workman for each calendar day or portion thereof 
for which each workman was paid less than the prevailing wage rate shall be paid to each 
workman by the Contractor. 
 
Pursuant to the provisions of Section 1773 of the Labor Code of the State of California, 
the City has obtained the general prevailing rate of wages (which rate includes employer 
payments for health and welfare, pension, vacation, travel time, and subsistence pay as 
provided for the Section 1773.1 of said Code, apprenticeship or other training programs 
authorized by Section 3093 of said Code, and  similar purposes) applicable to the work 
to be done, for straight time, overtime, Saturday, Sunday and holiday work.  The holiday 
wage rate listed shall be applicable to all holidays recognized in the collective bargaining 
agreement of the particular craft, classification or type of workmen concerned. 
 
Pursuant to Section 1773.2 of the Labor Code, general prevailing wage rates shall be 
posted by the Contractor at a prominent place at the site of the Work. 
 
5-3.3  Payroll Records 
  DELETE in its entirety and SUBSTITUTE with the following: 
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Pursuant to Labor Code section 1776, the Contractor and each Subcontractor shall 
maintain weekly certified payroll records showing the name, address, social security 
number, work classification, straight time and overtime hours paid each day and week, 
and the actual per diem wages paid to each journeyman, apprentice, worker or other 
employee employed in connection with the Work.  Contractor shall certify under penalty 
of perjury that records maintained and submitted by Contractor are true and accurate.  
Contractor shall also require Subcontractor(s) to certify weekly payroll records under 
penalty of perjury. 
 

1. Each Contractor and Subcontractor shall keep an accurate payroll record, showing 
the name, address, social security number, work classification, straight time and 
overtime hours worked each day and week, and the actual per diem wages paid 
to each journeyman, apprentice, worker, or other employee employed by them in 
connection with the public work. 
 

2. The payroll records enumerated under subdivision (1) shall be certified and shall 
be available for inspection at all reasonable hours at the principal office of the 
Contractor on the following basis: 
 

a. A certified copy of an employee's payroll record shall be made available for 
inspection or furnished to the employee or his or her authorized representative on 
request. 

 
b. A certified copy of all payroll records enumerated in subdivision (1) shall be made 

available for inspection and furnished upon request within 10 days from request to 
the City or their authorized representative, the Division of Labor Standards 
Enforcement, and the Division of Apprenticeship Standards of the Department of 
Industrial relations. 

 
 c. A certified copy of all payroll records enumerated in subdivision (1) shall be made 

available upon request by the public for inspection or copies thereof made; 
provided, however, that a request by the public shall be made through either the 
City, the Division of Apprenticeship Standards, or the Division of Labor Standards 
Enforcement. If the requested payroll records have not been provided pursuant to 
paragraph (b), the requesting party shall, prior to being provided the records, 
reimburse the costs of preparation by the Contractor, Subcontractors, and the 
entity through which the request was made. The public shall not be given access 
to the records at the principal office of the Contractor. 
 

3. Each Contractor shall file a certified copy of the records enumerated in subdivision 
(1) with the entity that requested the records within 10 days after receipt of a written 
request. 
 

4. Any copy of records made available for inspection as copies and furnished upon 
request to the public or any public agency by the awarding body, the Division of 
Apprenticeship Standards, or the Division of Labor Standards Enforcement shall 
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be marked or obliterated in such a manner as to prevent disclosure of an 
individual's name, address and social security number. The name and address of 
the Contractor awarded the contract or performing the contract shall not be marked 
or obliterated. 
 

5. The Contractor shall inform the City of the location of the records enumerated 
under subdivision (1), including the street address, City and county, and shall, 
within five working days, provide a notice of a change of location and address. 

 
6. In accordance with Labor Code Section 1771.4, the Contractor and each 

Subcontractor shall furnish the certified payroll records directly to the Department 
of Industrial Relations on a weekly basis and in the format prescribed by the 
Department of Industrial Relations, which may include electronic submission.  
Contractor shall comply with all requirements and regulations from the Department 
of Industrial Relations relating to labor compliance monitoring and enforcement.   
 

7. In the event of noncompliance with the requirements of this section, the Contractor 
shall have 10 days in which to comply subsequent to receipt of written notice 
specifying in what respects the Contractor must comply with this section.  Should 
noncompliance still be evident after the 10 day period, the Contractor shall, as a 
penalty forfeit one-hundred dollars ($100) for each calendar day, or portion thereof, 
for each worker, until strict compliance is effectuated.  Upon the request of the 
Division of Apprenticeship Standards or the Division of Labor Standards 
Enforcement, these penalties shall be withheld from progress payments then due." 

 
The penalties specified in subdivision (f) of Labor Code Section 1776 for noncompliance 
with the provisions of said Section 1776 may be deducted from any moneys due or which 
may become due to the Contractor. 
 
The Contractor and each Subcontractor shall preserve their payroll records for a period 
of three (3) years from the date of completion of the contract. 
 
5-3.4  Hours of Labor 
  DELETE in its entirety and SUBSTITUTE with the following: 
 
Eight hours labor constitutes a legal day's work.  The Contractor shall forfeit, as a penalty, 
$25 for each workman employed in the execution of the contract by the Contractor or any 
Subcontractor under them for each calendar day during which such workman is required 
or permitted to work more than 8 hours in any one calendar day and 40 hours in any one 
calendar week in violation of the provisions of the Labor Code, and in particular, Section 
1810 to Section 1815, thereof, inclusive, except that work performed by employees of 
Contractor or any Subcontractor in excess of 8 hours per day, and 40 hours during any 
one week, shall be permitted upon compensation for all excess hours worked at not less 
than one and one half times the basic rate of pay, as provided in said Section 1815. 
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5-3.5  Apprentices 
  DELETE in its entirety and SUBSTITUTE with the following: 
 
Pursuant to Section 1777.5, 1777.6 and 1777.7 of the California Labor Code and Title 8, 
California Code of Regulations, Section 200 et seq.  The Contractor shall abide by all 
requirements with respect to the employment of apprentices on for the work. 
 
5-3.6   Debarment of Contractors and Subcontractors 
  ADD the following subsection: 
 
The Contractor, or any Subcontractor working under the Contractor, may not perform 
work on a public works project with a Subcontractor who is ineligible to perform work on 
a public project pursuant to Section 1777.1 or Section 1777.7 of the California Labor 
Code.  Any contract on a public works project entered into between the Contractor and a 
debarred Subcontractor is void as a matter of law.  A debarred Subcontractor may not 
receive any public money for performing work as a Subcontractor on a public works 
contract.  Any public money that is paid, or may have been paid to a debarred 
Subcontractor by the Contractor on the project shall be returned to the City.  The 
Contractor shall be responsible for the payment of wages to workers of a debarred 
Subcontractor who has been allowed to work on the project.  
 

5-4  LIABILITY INSURANCE   
  DELETE in its entirety and SUBSTITUTE with the following: 
 
5-4.1  Indemnity 
 
To the fullest extent permitted by law, Contractor agrees to indemnify, defend (with 
counsel of City’s choosing) and hold harmless the City and its officers, employees and 
elected and appointed officials, and volunteers (each, an "Indemnified Party") from and 
against any and all liabilities (including without limitation all claims, losses, damages, 
penalties, fines, and judgments, associated investigation and administrative expenses, 
and defense costs, including but not limited to reasonable attorneys' fees, court costs and 
costs of alternative dispute resolution) regardless of nature or type or whether the 
allegations are false, fraudulent, or groundless, expressly including but not limited to 
those arising from bodily injury (including death) or property damage, arising out of, 
related to, or in connection with the Work or this Contract, including claims made by 
subcontractors for nonpayment, and including without limitation the payment of all 
consequential damages and other related costs and expenses. Contractor shall defend, 
at Contractor’s own cost, expense and risk, with counsel of City’s choosing, any and all 
such suits, actions or other legal proceedings of every kind that may be brought or 
instituted against City, its officials, officers, agents, employees and representatives.  
Contractor shall pay and satisfy any judgment, award or decree that may be rendered 
against City, its officials, officers, agents, employees and representatives, in any such 
suit, action or other legal proceeding.  Contractor shall reimburse City, its officials, 
officers, agents, employees and representatives for any and all legal expenses and costs 
incurred by each of them in connection therewith or in enforcing the indemnity herein 
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provided.  The only limitations on this provision shall be those imposed by Civil Code 
Section 2782. 
 
If Contractor’s obligation to defend, indemnify, and/or hold harmless arises out of 
Contractors performance as a “design professional” (as that term is defined under Civil 
Code section 2787.8), then, and only to the extent required by Civil Code section 2782.8, 
which is fully incorporated herein, Contractor’s indemnification obligation shall be limited 
to claims that arise out of, pertain to, or relate to the negligence, recklessness, or willful 
misconduct of the Consultant, and, upon Contractor obtaining a final adjudication by a 
court of competent jurisdiction, Contractor’s liability for such claim, including the cost to 
defend shall not exceed the Contractor’s proportionate percentage of fault.  
 
5-4.2  Insurance 
 
Without limiting the Contractor's indemnification of the City, the Contractor shall provide 
and maintain at its own expense, during the term of this Agreement, or as may be further 
required herein, the following insurance coverage and provisions. 
 
5-4.2.1 Evidence of Coverage 
 
Prior to the execution of the Contract, the Contractor shall file with the City original 
certificates and amendatory endorsements, copies of applicable insurance language, or 
other evidence of insurance from an insurer or insurers the effecting coverage of all 
insurance required herein.  All evidence of insurance shall be signed by a properly 
authorized officer, agent or qualified representative of the insurer and shall certify the 
names of the insured, any additional primary insured’s, when appropriate, the type and 
amount of the insurance, the location and operation to which the insurance applies, and 
the expiration date of such insurance.    The City shall be named as an additional insured 
on the Commercial General Liability policy, and, if the Project involves environmental 
hazards, on the Pollution/Asbestos Liability policy using form 2010 1185 or equivalent.  
Any subconsultant, subcontractor or similar entity performing work on the Project must 
add the City as an additional insured using CG form 20 38, or broader coverage.   
 
The Contractor shall verify that all subcontractors meet the minimum insurance 
requirements and provide copies of such policies naming the City as an additional insured 
to the City prior to the start of work. 
 
The Contractor shall not proceed with the work under the Agreement until it has obtained 
all insurance required and such insurance has been approved by the City.  This approval 
of insurance shall neither relieve nor decrease the liability of the Contractor. 
 
5-4.2.2 Qualifying Insurers 
 
All policies required must be issued by acceptable insurance companies, as determined 
by the City, which satisfy the following minimum requirements: 
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Insurance carriers shall be qualified to do business in California and maintain an agent 
for process within the State.  Such insurance carriers shall have not less than an “A” 
policyholder’s rating and a financial rating of not less than “Class VII” according to the 
latest Best’s Key Rating Guide.  Due to market fluctuations in the Workers Compensation 
sector, the City reserves the right and at its sole discretion to review and accept the 
Contractor’s proposed Workers Compensation Insurance. 
 
5-4.2.3 Minimum Policy Limits Required 
  
The following insurance limits are required for the Contract:      

 
5-4.2.4 Insurance Required 
 
5-4.2.4.1 Commercial General Liability  
 
Contractor shall take out and maintain, during the performance of the work under this 
Contract and for twelve (12) months following the completion of all work, in amounts not 
less than specified in the Contract Documents, Commercial General Liability Insurance, 
in a form with insurance companies acceptable to the City.  Coverage for Commercial 
General Liability shall be at least as broad as the following: 
 
Insurance Services Office Commercial General Liability coverage (Occurrence Form CG 
0001) 
 
Commercial General Liability Insurance shall include coverage for the following: 

 

Policy Requirements Combined Single Limit 

Commercial General Liability $2,000,000 per occurrence/  
$4,000,000 aggregate for bodily injury, 
personal injury and property damage 

Automobile Liability $1,000,000 per occurrence for bodily injury 
and property damage 

Workers Compensation / 
Employer’s Liability 
 

$1,000,000 per occurrence 

All Policies If Contractor maintains higher limits than 
the minimums shown above, the City 
requires and shall be entitled to coverage 
for the higher limits maintained by 
Contractor.  Any available insurance 
proceeds in excess of the specified 
minimum limits of insurance and coverage 
shall be available to the City. 
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a. Bodily Injury (including death) and Property Damage 
b. Personal Injury/Advertising Injury 
c. Premises and Operations 
d. Products / Completed Operations Liability  
e. Aggregate Limits that apply per contract. 
f. Contractual Liability with respect to this Contract 

(If the Contractor is working near a railroad or light rail operation, any exclusion as 
to performance of operation within the vicinity of any railroad bridge, trestle, track, 
roadbed, tunnel, underpass or crossway shall be deleted.) 

g. Explosion, Collapse, and Underground Hazards (X, C, and U) 
h. Independent Contractors Coverage 
i. Broad Form Property Damage 
j. Sexual Misconduct, with no applicable sublimit 
k. Severability of Interest clause providing that the coverage applies separately to 

each insured except with respect to the limits of liability. 
 

All such policies shall name the City, the City Council, its officers, employees, agents, 
and volunteers as Additional Insured under the policy. 
 
The general liability policy may utilize either deductibles or provide coverage excess of a 
self-insured retention, subject to written approval by the City. 
 
Should an Umbrella Policy be utilized in addition to the Commercial General Liability 
policy to meet the minimum coverage limits, the City shall be named as additional ensured 
and be endorsed onto the Umbrella Policy. 
  
5-4.2.4.2 Automobile Liability 
 
At all times during the performance of the Work under this Contract, and for twelve (12) 
months following the completion of all work, the Contractor shall maintain Automobile 
Liability Insurance for bodily injury (including death) and property damage including 
coverage for owned, non-owned, and hired vehicles, in a form and with insurance 
companies acceptable to the City. 
  
Coverage for automobile liability insurance shall be at least as broad as Insurance 
Services Office Form Number CA 0001 (ed. 6/92) covering automobile liability, Code 1 
(any auto).  The automobile liability program may utilize deductibles, but not a self-insured 
retention, subject to written approval by the City. 
 
All such policies shall name the City, the City Council, its officers, employees, agents, 
and volunteers as Additional Insured under the policy. 
 
5-4.2.4.3 Workers' Compensation / Employer's Liability 
 
At all times during the performance of the work under this Contract, and for twelve (12) 
months following the completion of all work, the Contractor shall maintain workers’ 
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compensation in compliance with applicable statutory requirements and Employer’s 
Liability Coverage in amounts not less than the limits specified in the Contract 
Documents. 
 
Such Insurance shall include an insurer’s Waiver of Subrogation in favor of the City and 
will be in a form and with insurance companies acceptable to the City. 
 
If insurance is maintained, the workers’ compensation and employer’s liability program 
may utilize either deductibles or provide coverage excess of a self-insured retention, 
subject to written approval by the City. 
 
Before beginning work, the Contractor shall furnish to the City satisfactory proof that he 
or she has taken out for the period covered by the work under this Contract, full 
compensation insurance for all persons employed directly by Contractor or through 
Subcontractors in carrying out the work contemplated under this Contract, all in 
accordance with the “Workers’ Compensation and Insurance Act,” Division IV of the Labor 
Code of the State of California and any acts amendatory thereof. 
 
Pursuant to the requirements of Section 1860 of the Labor Code, the Contractor will be 
required to secure the payment of worker's compensation to his employees in accordance 
with the provisions of Section 3700 of the Labor Code. 
 
Prior to the commencement of work, the Contractor shall sign and file with the Engineer 
a certification in the following form: 
 

"I am aware of the provisions of Section 3700 of the Labor Code which require 
every employer to be insured against liability for worker's compensation or to 
undertake self-insurance in accordance with the provisions of that code, and I will 
comply with such provisions before commencing the performance of the work of 
this contract." 

 
Said certification is included in the Workers' Compensation Insurance Certificate which 
must be signed and filed with the City prior to performing any work under this contract. 
 
5-4.2.5 Policy Provisions Required 
 
The City, as an additional insured, shall be expressly endorsed onto each policy as a 
cancellation notice recipient such that the City shall receive a copy of any cancellation 
notice in the event any policy is cancelled. 
 
General Commercial Liability, Automobile Liability and any excess/umbrella insurance 
policies shall contain a provision stating that the Contractor’s policies are primary 
insurance and that the insurance of the City or any named additional insurers, shall not 
be called upon to contribute any loss. 
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5-7  SAFETY 
  ADD the following: 
 
The Contractor is responsible to ensure a safe work site at all times during the Contract.  
Contractor shall inform occupants of abutting properties by written notice, of any access 
limitations made necessary by the Work at least 5 working days in advance. 
 
The Contractor shall ensure compliance with all local, State and Federal safety 
requirements for all aspects of the work including but not limited to: 

 
a) Providing adequate safeguards for workers and the general public. 
b) Assuring that any person working in or adjacent to a traveled roadway wears a 

safety vest as required for workers and flag persons. 
c) All employees wear suitable head, eye and foot protection at all times, including 

hearing protection when required due to the work.  
d) Patrol the construction site as required to ensure that all safety devices are in place 

and operating at all times. 
e) Vehicles and equipment have operating backup alarms. 
f) During night time work, adequate portable overhead lighting is provided to 

illuminate the work site for workers safety and for passing vehicles to clearly 
navigate past the work area.  Portable lighting shall be inspected to ensure it does 
not provide a hazard to passing vehicles by over shining, glare, or be of an intensity 
disturbing to passing motorists. 

 
The Contractor shall install plastic caps over all exposed metal stakes which pose a safety 
hazard. 
 
5-7.1.  Work Site Safety 
 
5-7.1.3 Health and Safety Plan 
  ADD the following subsection: 
 
The Contractor and their subcontractors have the ultimate responsibility for the health 
and safety of their respective employees.  These specifications shall not be construed to 
limit the Contractor and their subcontractors liability nor to assume that the City, the City 
Council, its officers, employees, agents or designate, will assume any of the Contractor’s 
or their subcontractor’s liability associated with Site safety considerations. 
 
The Contractor shall have a health and safety plan in effect at least 1 week prior to 
commencement of the Work.  The plan must comply with all OSHA, and other State and 
Federal requirements.  The plan must specifically address procedures and protocols that 
will be followed to monitor for the presence of hazardous atmosphere, possibility for 
engulfment, gasses due to organic soils or proximity to landfills, exposure to hazardous 
products that may be released from grinding, cutting, or torching galvanized or painted 
surfaces, contaminated soil, and groundwater, and identify response actions that will be 
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taken when these conditions are encountered.  The City will not assume any role in 
determining the adequacy of the plan on the Contractor’s behalf. 
 
5-7.1.6 Emergencies 
  ADD the following subsection: 
 
In the event of an emergency affecting the safety or protection of persons or the Work or 
property at, or adjacent to the Site, the Contractor, without special instruction or 
authorization from the Engineer, is obligated to act to prevent threatened damage, injury 
or loss.  The Contractor shall provide prompt written notice to the Engineer if the 
Contractor has determined that significant changes in the Work have resulted due to the 
action taken in response to an emergency. 
 

5-8  LICENSING 
  ADD the following subsection: 
 
The Contractor and their subcontractors shall be responsible to procure all required 
licensing necessary to perform the work in accordance to all Federal, State and local laws 
and requirements. 
 
5-8.1  Business Licensing 
 
The Contractor and all subcontractors shall obtain a business license with the City of 
Santee to perform business with the City of Santee. The Contractor and their 
subcontractors shall be responsible to pay for the business licensing fees. 
 

5-10  NOTIFICATION AND COORDINATION 
  ADD the following subsection: 
 
5-10.1  Agency Coordination 
 
The Contractor shall provide 5 working days advance notification to all affected agencies 
due to the work and/or and traffic control implementation.  Affected agencies may include, 
but not limited to the following: 
 

City Departments / County Agencies: 
1. Santee City Hall: (619) 258-4100 
2. San Diego County Sheriff, Santee Station:  (619) 956-4000 
3. San Diego County Sheriff, Communications: (858) 565-5200 
4. Santee Fire Department Administration:  (619) 258-4150 
5. Santee Fire Station No. 4 (Cottonwood Ave): (619) 258-4151 
6. Santee Fire Station No. 5 (Carlton Oaks Drive): (619) 258-4120 
7. Metropolitan Transit System (MTS): (619) 595-7032 
 

School Districts: 
1. Santee School District: (619) 258-2337 
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2. Santana High School: (619) 448-5500 
3. West Hills High School: (619) 956-0400 

   
Others: 
 Provided for additional contacts designated for the Contract 
 

1.                                            (        )                         . 
2.                                                 (        )                         . 
3.                                                 (        )                         . 
4.                                                 (        )                         . 

 
 

SECTION 6 – PROSECUTION AND PROGRESS OF THE WORK 
Is amended as follows: 

 

6-1  CONSTRUCTION SCHEDULE AND COMMENCEMENT OF THE WORK 
 
6-1.1  Construction Schedule 

To paragraph (1), sentence (1), DELETE in its entirety and SUBSTITUTE 
with the following: 

 
The Contractor shall schedule the Work to cause the least inconvenience to the public 
and surrounding private properties.  The Contractor shall submit a construction schedule 
to the Engineer for approval within ten (10) days after receipt of the Notice of Award.  The 
Notice to Proceed will be issued after the approval of the construction schedule.  Failure 
by the Contractor to provide a construction schedule within ten (10) days from receipt of 
the Notice of Award may result in the City deeming a failure by the Contractor to perform 
to the requirements of the Contract, and the City terminating the contract. 
 
The Construction Schedule shall be prepared in a professional manner with scheduling 
software such as Microsoft Project, Primavera P6, or other approved scheduling software 
program.  The Construction Schedule shall clearly outline the start of work, each phase 
and work type, their subsequent duration, any holidays and non-working days in the 
contract, and a final completion date.  The Contractor shall update the construction 
schedule and provide to the Engineer by the first working day of each month and in five 
(5) working days when requested by the Engineer.   Failure by the Contractor to provide 
an updated construction schedule shall result in the withholding of ten percent (10%) of 
the total value of the amount due to the Contractor for that subsequent monthly progress 
pay application for the period in which the construction schedule was not updated.  Failure 
to provide an updated schedule after five (5) working days as requested by the Engineer 
may result in the suspension of all work until the updated schedule has been provided to 
the Engineer, and no additional working days will be granted to the Contractor for the 
suspension period. 
 
The Contractor shall adhere to the construction schedule during the progression of work.  
Should the Contractor fail to perform work in accordance with the construction schedule 
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where prior notification was required, the Contractor and subcontractors will be directed 
to stop work, and the Contractor may be charged $500.00 for each half-hour of work 
performed outside of the approved construction schedule at the discretion of the 
Engineer. 
 
The Contractor shall diligently schedule and perform all items of work which have 
seasonal temperature requirements for placement in order to prevent a delay in the work.  
Failure to schedule and perform items of work required to be completed prior to work with 
seasonal temperature requirements, shall be considered an avoidable delay, therefore 
no additional contract time will be granted to the Contractor, thus resulting in the potential 
assessment of Liquidated Damages. 
 
6-1.3  Working Day 
  ADD the following subsection: 
 
A Working Day shall be defined as non-City recognized holiday’s occurring from Monday 
through Friday and when the Contractor is able to work during the first 5 hours of the 
working day with at least 60% of the normal work force for that particular day of scheduled 
work. 
 
Deviation from working days and normal working hours will not be allowed without prior 
written consent of the Engineer.   
 
6-1.4  Work Hours 
  ADD the following subsection: 
 
Normal working hours shall be Monday through Friday, 8:00 a.m. to 5:00 p.m. 
 
No delivery of equipment materials shall be permitted outside the normal working hours. 
 
6-1.5  City Recognized Holidays 
  ADD the following subsection: 
 
Work shall not be performed on recognized City Holidays unless otherwise approved by 
the Engineer. 
 
Holidays observed by the City are listed below. If any holiday listed falls on a Saturday, 
the Saturday and the preceding Friday are both legal holidays. If the holiday falls on a 
Sunday, both Sunday and the following Monday will be legal holidays: 

 
Holiday Observance Date 
New Year’s Day January 1st 
Martin Luther King Day 3rd Monday in January 
Presidents Day 3rd Monday in February 
Memorial Day Last Monday in May 
Independence Day July 4th 
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Labor Day 1st Monday in September 
Veteran’s Day November 11th 
Thanksgiving Day 4th Thursday in November 
Day After Thanksgiving Day 4th Friday in November 
Christmas Eve December 24th 
Christmas Day December 25th 

 
6-1.6  Work During Election Year 
 
On an election year, road or lane closures shall not be permitted on the first Monday of 
November and on election day unless otherwise approved by the Engineer. Work may 
continue during this time only with prior approval by the Engineer.  
 
6-1.7  Work Outside of Allowable Work Hours 
  ADD the following subsection: 
 
If work extends past allowable work hours as defined in Section 6-1.4, at the discretion of 
the Engineer, the Contractor may be charged up to $500.00 for each half-hour and any 
portion of work past allowable work hours. 
 
In the event work is allowed by the Engineer outside of the normal working hours, at the 
request of and for the benefit of the Contractor, inspection service fees may be levied 
against the Contractor at a rate of $130.00 per hour, including travel time where 
applicable. The Contractor shall submit all scheduled night work to be reviewed and 
approved by the City a minimum of 14 calendar days in advance of the scheduled night 
work.  If night work is cancelled or rescheduled within 48 hours of the scheduled work, 
the Contractor may be charged up to a full working day at the hourly billing rate for each 
City employee that was scheduled to work during the scheduled night work to reimburse 
the City for the cancelled work. Failure by the Contractor to pay for these services shall 
result in the withholding of the amount due to the City from the final payment and/or the 
withholding of retention funds due to the Contractor. 
 
All streets shall be fully open to the public at the end of each work day.  All traffic control 
shall be removed and work completed within the project work hours.  The Contractor may 
be charged up to $500.00 for each half-hour and any portion of streets that are not fully 
open to the public. 
 
The above charge may also be levied if inspection services are deemed necessary by the 
Engineer as a matter of public safety or to otherwise ensure the quality of the Work. 
 

6-2  PROSECUTION OF THE WORK 
  ADD the following: 
 
The Contractor shall diligently schedule and prosecute all items of work to reduce 
disturbances to Fire Station No. 4.  When certain improvements within this contract have 
multiple sequential phases of work including but not limited to; removal and disposal of 
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existing roofing material, repair of plywood decking, substrate preparation, installation of 
thermoplastic polyolefin (TPO) membrane; no more than 5 working days delay between 
each phase of work shall be permitted unless otherwise approved by the Engineer.  It is 
the intent of this section for the Contractor to mobilize, perform all required work, clean 
up, and demobilize in the least amount of time necessary for each street or individual site 
location to reduce impacts to City residents.  These requirements will be taken into 
consideration by the Engineer when reviewing the submitted Construction Schedule prior 
to approval. 
 
The City may issue a stop work notice if the Contractor fails to prosecute and adhere to 
the requirements of the Contract Specifications. 
 

6-3  TIME OF COMPLETION 
 
6-3.1  General   

ADD the following: 
 
By submitting a bid, the Contractor acknowledges and agrees that the construction 
duration stipulated herein is adequate and reasonable for the size and scope of the 
Project. 
 
All work described in these specifications shall be completed in accordance with Section 
IX of the agreement and the start of work shall begin as stated in the City’s Notice to 
Proceed.  This time includes the completion of all punch list items, submission of any 
required operation & maintenance manuals, and warranties required for the contract. 
 
6-3.3  Notice to Proceed 
  ADD the following subsection: 
 
The City will issue to the Contractor a “Notice to Proceed” upon receipt of the executed 
contract agreement, all required bonds, liability insurance, approval of the construction 
schedule, and approval of the Contractors representative.  This notice shall state the start 
of work from which each working day therefore will be charged Contract time.  Failure by 
the Contractor to start the work within 10 working days from the date stipulated in the 
Notice to Proceed shall be deemed as failure to prosecute the work and therefore be 
cause for City to terminate the Contract for default. 
 

6-4  DELAYS AND EXTENSIONS OF TIME 
 
6-4.1  General 
 
6-4.1.1 Avoidable Delays 
  ADD the following subsection: 
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Avoidable delays in the prosecution of the Work shall include delays which could have 
been avoided with the exercise of care, prudence, foresight, scheduling, and diligence on 
the part of the Contractor or its subcontractors, at any tier level, or their suppliers. 
 
6-4.1.2 Unavoidable Delays 
  ADD the following subsection: 
 
Unavoidable delays in the prosecution or completion of the Work shall include delays 
which result from causes beyond the control of the Contractor and which could not have 
been avoided by the exercise of care, prudence, foresight, scheduling and diligence on 
part of the Contractor, their subcontractors, at any tier level, or their suppliers.   
 
6-4.1.3 Abnormal Delays 

  ADD the following subsection: 
 
Abnormal delays caused by acts of God, war, fire, unusual storms, floods, tidal wave, 
earthquakes, strikes and freight embargo shall be considered as unavoidable delays such 
that they prevented the Contractor or their subcontractors from proceeding with at least 
60% of the normal labor and equipment forces for at least 5 hours per day toward the 
completion of the current critical path activity item(s) on the approved construction 
schedule. 
 
6-4.2  Extension of Time 

ADD the following: 
 
Any additional time granted to secure material will be at the discretion of the Engineer 
after a schedule is submitted for approval.  It shall be the sole responsibility of the 
Contractor to ensure that the materials ordered, scheduled, manufactured and delivered 
are on time.   
 
The City, and only the City, will determine which days, if any, may be considered rain 
days.  Such days will be indicated on the Weekly Statement of Working Days.  The 
Contractor shall be entitled to an extension of working time under this contract only when 
claim for such extension is submitted to the City in writing within seven (7) days from and 
after the time when any alleged cause of delay shall occur; and only when such time is 
approved by the City.   
 
6-4.3  Payment for Delays 
  DELETE in its entirety and SUBSTITUTE with the following: 
 
Pursuant to Section 7102 of the Public Contract Code, the Contractor will only be 
compensated for damages incurred due to delays caused by the City.  Such actual costs 
will be determined by the Engineer.  The City will not be liable for damages which the 
Contractor could have avoided by any reasonable means, such as judicious handling of 
forces, materials, equipment, suppliers, plants, or their subcontractors. The determination 
of what damages the Contractor could have avoided will be made by the Engineer. 
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6-4.4  Written Notice and Report 
  DELETE in its entirety and SUBSTITUTE with the following: 
 
The Contractor shall be entitled to an extension of time or payment for delay under this 
contract only when claim for such extension is submitted to the City in writing within seven 
(7) days from and after the time when any alleged cause of delay began; and only when 
such time or payment is approved by the City.  The Contractor shall submit a written 
report to the Engineer outlining their justification for additional time or payment requested 
within 30 days from the beginning of the delay.  Failure by the contractor to files these 
items within the times specified will be considered grounds for refusal by the City to 
consider such request. 
 

6-5  USE OF IMPROVEMENTS DURING CONSTRUCTION 
  ADD the following: 
 
Whenever any part of the work is in a condition suitable for use, and the best interest of 
the City requires such use, the City may take possession of, connect to, open for public 
use, or use a part thereof.  When so used, maintenance and repairs due to ordinary wear 
and tear or vandalism will be made at the City’s expense.  The use by the City as 
contemplated in this Article shall in no case be construed as constituting acceptance of 
the work or any part thereof or relieving the Contractor of the requirement to complete all 
items of work within Contract Time.  Such use shall neither relieve the Contractor of any 
of his responsibilities under the Contract nor act as a waiver by the City of any of the 
conditions thereof.  The Contractor shall continue to maintain all insurance, including 
Builder’s Risk insurance, on the Project. 
 

6-9   LIQUIDATED DAMAGES   
  DELETE in its entirety and SUBSTITUTE with the following: 
 
Work shall be commenced within ten (10) days of the date stated in the City’s Notice to 
Proceed and shall be completed by Contractor within the Contract Time(s) set forth in 
Section 6.7 “Time of Completion” and additionally stated in Article IX of the Contract 
Agreement. If the Work is not completed within the Contract Time(s), it is understood that 
the City will suffer damage, and that is and will be difficult and/or impossible to ascertain 
and determine the actual damage which the City will sustain in the event of and by reason 
of the Contractor’s failure to complete the Work within the Contract Time.  In accordance 
with Government Code section 53069.85, it is agreed that Contractor shall pay to the City 
as specified in Article IX of the Agreement attached hereto per calendar day as fixed and 
liquidated damages, and not as a penalty, the sum stipulated in the Contract for each Day 
of delay until the Work is fully completed. The Contractor and its surety shall be liable for 
any liquidated damages.  Any money due or to become due the Contractor may be 
retained to cover liquidated damages. 
 

6-10  RIGHT TO AUDIT 
  ADD the following subsections: 
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6-10.1  The City’s Right 
 
The City retains the right to review and audit, and the reasonable right of access to the 
Contractor and all subcontractor’s premises to review and audit the Contractors 
compliance with the provisions of the Contract (City’s Right).  The City’s Right includes 
the right to inspect and photocopy same, and to retain copies, outside of the Contractor’s 
premises, of any and all records with appropriate safeguards, if such retention is deemed 
necessary by the City in its sole discretion.  The City will keep this information in strictest 
confidence. 
 
The Contractor shall include the City’s Right in the Subcontracts and ensure that these 
specifications are binding upon all Subcontractors. 
 
6-10.2  Audit 
 
The City’s Right includes the right to examine any and all books, records, documents and 
any other evidence of procedures and practices that the City determines is necessary to 
discover and verify that the Contractor and all Subcontractors are in compliance with all 
requirements under this Contract. 
 
If there is a claim for additional compensation or for changes in the Work, the City’s Right 
to Audit includes the right to examine books, records, documents, and any and all other 
evidence and accounting procedures and practices that the City determines is necessary 
to discover and verify all direct and indirect costs, of whatever nature, which are claimed 
to have been incurred, anticipated to be incurred, or for which a claim for additional 
compensation or for changes in the Work have been submitted. 
 
The Contractor shall maintain complete and accurate records in accordance with 
generally accepted accounting practices in the construction industry.  The Contractor 
shall make available to the Engineer for review and audit all Project related accounting 
records and documents, and any other financial data.  Upon the Engineer’s request the 
Contractor must submit exact duplicates of original of all requested records to the 
Engineer. 
 
6-10.3  Compliance Required Before Mediation and Litigation 
 
As a condition precedent to proceeding with mandatory mediation and further litigation 
under Section 2-10 “Disputed Work” the Contractor shall comply with the audit 
specifications within 60 days of the Engineer’s notice to review and audit compliance.  
Notice shall be provided in accordance to Section 5-2 “Special Notices”. 
 

SECTION 7 – MEASUREMENT AND PAYMENT 
Is amended as follows: 
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7-1  MEASUREMENT OF QUANTITIES FOR UNIT PRICE WORK  
 
7-1.2  Methods of Measurement 
  ADD the following: 
 
Measurement shall be in English units as shown on the bid schedule. 
 

7-2  LUMP SUM WORK 
 
7-2.1  Schedule of Values (SOV) 
  ADD the following subsection: 
 
The Contractor shall submit a schedule of values for the lump bid items of the Work to 
the Engineer for review and approval prior to the start of work.  The schedule of values 
shall: 

1. Subdivide the Work into its respective parts 
2. Include values for all items comprising the work 
3. Break down the Work not specifically included in the Bid as necessary for 

establishment of cost and schedule activity 
4. Serve as the basis for monthly progress payments 

 
The Engineer shall be the sole judge of the acceptable numbers, details, and description 
of values established.  If, in the opinion of the Engineer, a greater number of items than 
those proposed by the Contractor are necessary, the Contractor shall add the additional 
items so identified by the Engineer.  When requested by the Engineer, the Contractor 
shall provide substantiating data in support of the SOV. 
 
In the event the Contractor and the Engineer agree to make adjustments to the original 
SOV because of inequities discovered in the original accepted SOV, increases and equal 
decreases to values for activities shall be made. 
 

7-3  PAYMENT 
 
7-3.1  General       
  ADD the following: 
 
Payment will not be made for any item that is not specifically set forth in the Bid Schedule, 
and all costs therefor shall be included in the prices named in the Bid Schedule for the 
various appurtenant items of work. 
 
Partial payment will not be made for any incomplete item of work unless the item of work 
is a lump sum bid item in the proposal with a value in excess of $10,000.00.  Items of 
work that are measured as square footage, linear footage, cubic yards, etc. may be billed 
as portions of the work are completed in accordance with the requirements of the bid item 
description. 
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At the expiration of 35 calendar days from the date of filing the Notice of Completion and 
upon receipt by the Engineer of a fully executed Release of Claims.  The total amount 
deducted from the final estimate, and retained by the City will be paid to the Contractor 
except such amounts as are required by law to be withheld by properly executed and filed 
notices to stop payment.   
 
7-3.2  Partial and Final Payment 
 To paragraph (1-3), DELETE in its entirety and SUBSTITUTE with the 

following: 
  

1. The Contractor shall submit, to the Engineer, a written progress estimate of the 
work completed in accordance to Section 7-3.2.1 “Application for Progress 
Payment”.  From each progress estimate, five percent (5%) will be deducted and 
retained by the City, until at the expiration of 35 days after the acceptance of the 
Work by the City Council, or as prescribed by law, the amount deducted from the 
final estimate and retained by the City will be processed for payment to the 
Contractor, except for such amounts as are required by law to be withheld by 
properly executed and filed notices to stop payment, or as may be authorized by 
the Contract to be further retained. 

 
If in the opinion of the Engineer the Work progress is not acceptable, the City may 
deduct and retain 10% from each progress payment.  After 50% of the Work has 
been completed and if progress on the Work is satisfactory, the total retention held 
may be limited to 10% of the first half of the total contract price. 

 
Acceptance of any progress payment accompanying any estimate without written 
protest shall be an acknowledgement by the Contractor that the number of 
accumulated contract days shown on the associated statement of working days is 
correct.  Progress payments made by the City to the Contractor after the 
completion date of the Contract shall not constitute a waiver of liquidated damages. 
 
Partial payments made after the Contract completion date will reflect the amount 
withheld for liquidated damages as require by Section 6-9, “Liquidated Damages.”  
Any such partial payments made to the Contractor, or its securities, will not 
constitute a waiver of the City’s liquidated damages. 

 
2. The final payment of five percent (5%) of the value of work done under this 

Contract retained by the City, if unencumbered, shall be made within sixty (60) 
calendar days after the date of completion of the work, provided however, that in 
the event of a dispute between the City and the Contractor, the City may withhold 
from the final payment an amount not to exceed one hundred and fifty percent 
(150%) of the disputed amount. Completion means any of the following as 
provided by Public Contract Code section 7107: 

 
a. The occupation, beneficial use, and enjoyment of a work of improvement, 

excluding any operation only for testing, startup, or commissioning, by the 
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public agency, or its agent, accompanied by cessation of labor on the work of 
improvement. 

b. The acceptance by the public agency, or its agent, or the work of improvement. 
c. After the commencement of a work of improvement, a cessation of labor on the 

work of improvement for a continuous period of 100 calendar days or more, 
due to factors beyond the control of the Contractor. 

d. After the commencement of a work of improvement, a cessation of labor on the 
work of improvement for a continuous period of 30 calendar days or more, if 
the public agency files for record a notice of cessation or a notice of completion. 

 
3. This Contract is subject to the provisions of Public Contract Code section 7107. 

 
a. For purposes of this Contract, the acceptance by the City means acceptance 

made only by an action of the governing body of the City in session. Acceptance 
by Contractor of said final payment shall constitute a waiver of all claims against 
the City arising from this Contract.  

 
4. The City shall, after the satisfactory completion of the work, make a final estimate 

of the amount of Work done thereunder and the value of said work, and the City 
shall pay the entire sum so found to be due after deduction therefrom all previous 
payments and all amounts to be retained under the provisions of the Contract 
Documents, provided that a release of liens and claims has been received from 
the Contractor pursuant to Civil Code Section 8132, et seq.  All prior partial 
estimates and payments shall be subject to correction in the final estimate and 
payment.  The final payment shall not be due and payable until the expiration of 
thirty-five (35) calendar days from the date of acceptance of the work by the City, 
which acceptance shall be by formal action of the City Council.  

 
a. No certificate given or payments made under the Contract, except the final 

certificate or final payment shall be evidence of the performance of the 
Contract, either wholly or in part, and no payment shall be construed to be an 
acceptance of any defective work or improper materials. 

 
5. Neither Final Payment nor any final release of retention will become due until the 

Contractor submits to the Engineer: 
 

a. An affidavit that payrolls, bills for materials and equipment, and other 
indebtedness connected with the Work for which the City or the City’s property 
might be responsible or encumbered, less amounts withheld by the City, have 
been paid or otherwise satisfied; 

 
b. A certificate evidencing that insurance required by the Contract Documents to 

remain in force after Final Payment is currently in effect and will not be canceled 
or allowed to expire until at least 30-day prior written notice has been given to 
the Engineer; 
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c. Consent of Surety to Final Payment; and 
 
d. If required by the Engineer, other data establishing payment or satisfaction of 

obligations, such as receipts, releases and waiver of liens, claims, security 
interests or encumbrances arising out of the Contract Documents.  If a 
Subcontractor refused to furnish a release or waiver required by the City, the 
Contractor may furnish a bond satisfactory to the City to indemnify the City 
against such lien; and 

 
e. The Contractor has completed the Work, and provided the required record 

drawings, operation manuals, test reports, warranty documentation, and all 
other required documents as determined by the City. 

 
7-3.2.1 Application for Progress Payment 
  ADD the following subsection: 
 
By the 10th day of each month, the Contractor shall prepare and submit to the Engineer 
a partial payment estimate that identifies acceptable Work performed during the previous 
month, or since the last partial payment estimate was submitted.  If requested by the 
Engineer, the Contractor shall provide such additional data as may be required to support 
the payment estimate.  Such data may include satisfactory evidence of payment for 
equipment, materials, labor including payments to subcontractors and suppliers. 
 
The Contractor shall use the format required by the City for the application for progress 
payment.  An electronic copy of the invoice form is available from the Engineer upon 
request. 
 
Any payment request that is disputed or determined to be improper will be returned to the 
Contractor no later than 7 calendar days from receipt accompanied by documentation by 
the Engineer describing the reason(s) which the payment request is not proper. 
 
The City will not pay progress payments until the Contractor has submitted to the City an 
updated schedule.  It is the Contractor’s sole responsibility to prepare and submit the 
schedule update. 
 
Progress payments shall be submitted a minimum of 30 days after any prior progress 
payment received and paid by the City.  Date of submission shall be the date of approved 
progress payments. 
 
7-3.2.2 Amount of Progress Payment 
  ADD the following subsection: 
 
Once an undisputed and properly submitted application for payment is received from the 
Contractor, payment shall be made within thirty (30) days of receipt of the undisputed and 
properly submitted application for payment and approval of the estimate.   The City will 
pay the Contractor for Work performed, including payment for any stored materials, 
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through the period covered by the application for payment, less retention as set forth in 
the Contract Documents. 
 
7-3.2.3 Withholding of Payment 
  ADD the following subsection: 
 
The Engineer may withhold payment on account of an application for payment to the 
extent necessary to protect the City from loss or additional unwanted expenses due to 
the following: 
 

a) Defective or incomplete Work not remedied; 
 

b) A deductive change order; 
 

c) Third party claims filed or reasonable evidence indicating probable filing of claims; 
 

d) Damage to the City or a Separate Contractor caused by the Contractor or neglect 
to the extent not covered by insurance; 
 

e) Reasonable evidence that the Work will not be completed within the Contract Time 
due to inexcusable delay, and that the unpaid balance of the Contract Price would 
not be adequate to cover Liquidated Damages for the anticipated or actual 
unexcused delay; 

 
f) The persistent failure by the Contractor to perform Work in accordance with the 

Contract Documents, including failure to maintain the progress of the Work in 
accordance with the schedule.  Persistent failure to maintain the progress of the 
Work means that for a period of 2 consecutive months following a written notice 
from the Engineer, you fail to correct a behind-schedule condition at a rate that 
would reasonably indicate that you will finish the Project on schedule; 

 
g) Disregard of authority of the Engineer or the laws of any public body having 

jurisdiction; 
 

h) Stop notices, wage orders, or the withholding required by Applicable Law; 
 

When all the above reasons for withholding payment are removed, payment will be made 
for amounts previously withheld on the next progress payment or final payment.  Prior to 
any withholding pursuant to this section, the Engineer may meet with the Contractor to 
discuss potential withholding, and attempt in good faith to resolve such issues without the 
need for withholding. 
 
7-3.2.3 Waiver of Claims at Final Payment 
  ADD the following subsection: 
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The Contractor’s acceptance of Final Payment constitutes a waiver of affirmative Claims 
by the Contractor, except those previously made in writing and identified as unsettled at 
the time of Final Payment, which are expressly reserved by the Contractor from operation 
of its Release of Claims pursuant to Public Contract Code Section 7100 or Applicable 
Law. 
 
7-3.3  Delivered Materials 
 
7-3.3.1 Payment for Stored Materials 
  ADD the following subsection: 
 
The Contractor may request payment for materials and equipment which will be 
incorporated into the Work and are delivered to the Project or stored in or near the Site 
which meet the following requirements: 
 

a) The material or equipment meets the Contact requirements and all required test 
results and certifications have been provided to the Engineer. 
 

b) The materials are only non-perishable items and shall not include landscape 
planting materials. 

 
c) Material cost must be evidenced by the manufacturer’s paid invoice bearing the 

statement that the Contractor has paid all previous invoices. 
 

d) The payment for stored materials on hand shall not exceed the invoice price or 
60% of the bid prices for the pay items into which the materials are to be 
incorporated, whichever is less unless otherwise approved by the Engineer. 

 
e) The Contractor shall provide the Engineer, upon request and prior to any partial 

payment, documentation which transfers absolute legal title to such materials to 
the City conditional only upon receipt of Final Payment.  Neither such transfer of 
title nor any partial payment shall constitute acceptance by the City of the 
materials, nor void the right to reject materials subsequently found to be 
unsatisfactory in accordance with Section 4-1, or in any way relieve the Contractor 
of any obligation arising under the Contract Documents. 

 
f) The payments for stored materials are subject to retention as set forth in Section 

7-3.2, “Partial and Final Payment”. 
 

g) The Contractor shall assume all risks associated with the loss or damage to the 
stored products for which payment has been received or not. 

 
h) Equipment and material shall be stored in accordance with the manufacturer’s 

recommendations.  The stored products shall be in a form ready for installation.  
The City will not pay for raw materials or parts and pieces of equipment. 
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i) Any and all surplus materials that are not incorporated into the Work will become 
the Contractor’s property of no additional cost to the City and shall be removed 
from the site at the Contractor’s expense with no additional cost to the City. 

 
j) Payment for materials on hand shall not be included when determining the 

percentage of Work Completed. 
 

7-3.3.2 Payment for Stored Materials Off-Site 
  ADD the following subsection: 
 

a) The City reserves the right to refuse approval for payment for any equipment and 
materials suitably stored off-site in its sole discretion, regardless of whether all 
conditions set herein have been met. 

 
b) Payment for materials and equipment delivered and stored off-site shall be 

contingent upon the Contractors compliance with the storage and protective 
maintenance requirements set forth in the Contract Documents and all other 
requirements necessary to preserve equipment warranties from the benefit of the 
City. 

 
c) The costs associated with the delivery to and storage at an off-site facility shall be 

borne by the Contractor regardless of the Engineer’s approval to deliver and store 
the materials. 

 
d) Material and equipment shall be clearly marked and identified as being specifically 

fabricated, produced and reserved for use on the Project. 
 

7-3.4  Mobilization 
  ADD the following: 
 
Mobilization consists of all work necessary for the movement of personnel, equipment, 
supplies and incidentals to and from the Site for establishment of all offices, buildings, 
storage yards, and other facilities necessary for the Work, and for all other work and 
operations which will be performed prior to the beginning of work, those works items not 
directly attributed to any specific bid item, and those work items after completion of the 
Work on the various contract items on site. 
 
The Contractor shall properly design the Project parameters to incorporate construction 
mobility for moving on and off the Site in a manner that limits disturbance to the 
surrounding residences, businesses and any other persons.  This includes the designated 
staging areas, loading areas, and assemblage areas.  The Contractor must consider and 
address access rights of the public at all times by preparing a “mobilization plan” that will 
describe and govern mobilization activities, at the request of the City. 
 



 

68 
Fire Station No. 4, 2nd Story Roof Replacement, 

 CIP 2026-32 

The complete dismantling and removal of the Contractors properties, temporary facilities, 
equipment, materials, construction waste and personnel at the Site, sometimes referred 
to as demobilization, shall be included in the unit price bid for “Mobilization”. 
 
7-3.4.1 Payment 

ADD the following subsection: 
 
Payment for “Mobilization” shall be measured and paid for on a lump sum basis and 
shall include full compensation for furnishing all labor, materials, equipment, tools, and 
incidentals necessary to complete the work.  Payment shall include but not limited to; 
contract bonds, insurance, preparation of construction schedules, moving and removing 
of equipment, preparation of submittals, preparation of operation and maintenance 
manuals, preparation of warranties and demobilization. 
 
If the bid item for mobilization exceeds 5% of the total Contract amount, any such amount 
above the 5% of the total Contract amount, will be paid as part of the final payment.  If a 
separate bid item for mobilization is not provided in the bid schedule, the payment for 
mobilization shall be included in the various bid items. 
 
7-3.4.3 Proposal Pay Items  
  ADD the following subsection: 
 
Only items in the Proposal are Pay Items.  Other specification items will be complied with; 
however, their measurement and payment provisions are hereby deleted. 

 
The price bid shall cover all work required by the contract documents.  All costs in 
connection with the proper and successful completion of work, including furnishing all 
materials, equipment, supplies, and appurtenances; providing all construction plant 
openings, tools, all taxes and performing all necessary labor and supervision to fully 
complete the work, shall be included in the unit and lump sum prices bid.  All work not 
specifically set forth as a pay item in the Proposal shall be considered a subsidiary 
obligation of the Contractor and all costs in connection therewith shall be included in the 
prices bid. 

 
Work that is subsidiary to Proposal Pay Items includes, but not limited to, removal of 
waste material from the site, all disposal fees, replacement of damaged private property, 
damaged pavement markings, markers and/or striping outside of work limits, damaged 
landscaping and irrigation systems, clean up and all other work required to complete the 
project and restore the areas of construction to their preconstruction condition. 
 

7-4  PAYMENT FOR EXTRA WORK 
 
7-4.2  Basis for Establishing Costs 
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7-4.2.1 Labor 
 To paragraph (3), DELETE in its entirety and SUBSTITUTE with the 

following: 
 
The total cost of labor for the workers used in the actual and direct performance of the 
work, whether the employer is the Contractor, Subcontractor, or other forces, will be the 
sum of the following: 
 
1. Actual Wages:  The actual wages paid shall include any employer payments to or on 

behalf of the workers for health and welfare, pension, vacation, and similar purposes. 
 

2. Labor Surcharge:  To the actual wages, as defined in Section 7-4.2.1 (1), will be added 
a labor surcharge set for the in the Department of Transportation publication entitled 
“Labor Surcharge and Equipment Rental Rates”, which is in effect on the date upon 
which the work is accomplished and which is a part of the contract.  The Labor 
Surcharge shall constitute full compensation for all payments imposed by State and 
Federal laws and for all other payments made to, or on behalf of, the workers, other 
than the Actual Wages as defined in Section 7-4.2.1 (1). 

 
Non-direct labor costs, including superintendence, shall be considered part of the markup 
of Section 7-4.3. 
 
7-4.2.3 Tool and Equipment Rental   
  DELETE in its entirety and SUBSTITUTE with the following: 
 
The Contractor shall be paid for the use of equipment at the rental rates listed for such 
equipment in the State of California "Labor Surcharge and Equipment Rental Rates," 
which is in effect on the date upon which the work is accomplished regardless of 
ownership and any rental or other agreement.  A rental rate adjustment will only be 
permitted if the Contractor can substantiate that the rental rate prevailing locally exceeds 
the published rate by more than 15%.   
 
The rental rates paid as above mentioned shall include the cost of fuel, oil, lubrication, 
supplies, small tools, necessary attachments, repairs and maintenance of any kind, 
depreciation, storage, insurance and all incidentals.  
 
All equipment shall, in the opinion of the Engineer, be in good working condition and 
suitable for the purpose for which the equipment is to be used.  The Engineer shall 
approve the necessity for the use of particular equipment for the Extra Work. 
 
Individual pieces of equipment or tools not listed in the “Labor Surcharge and Equipment 
Rental Rates” publication and having a replacement value of $500 or less, whether or not 
consumed by use, shall be considered to be small tools and not payment will be made 
therefor. 
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Rental time will not be allowed while equipment is inoperative due to breakdowns. The 
rental time to be paid for equipment on the work shall be the time that the equipment is in 
operation on the Extra Work being performed, and in addition, shall include the time 
required to move the equipment to the location of the Extra Work and return the 
equipment to its original location or another location requiring no more time than that 
required to return the equipment to its original location, except that moving time will not 
be paid for equipment that is currently on site where the Extra Work is being performed.  
Loading and transport costs will only be allowed in lieu of moving time when the 
equipment is moved by means other than its own power except that no payment will be 
made if the equipment is used at the site of the extra work on other than the extra work. 
 
7-4.3  Markup 

DELETE in its entirety and SUBSTITUTE with the following: 
 
The following percentages shall be added to the Contractor’s cost and shall constitute full 
compensation for all delay costs, overhead costs, profit, and other expenses relevant to 
the extra work. 

 
Labor      20% 
Materials     15% 
Tools and Equipment Rental  15% 
Other Items and Expenditures  15% 
Work by Subcontractor     5% 

 Bonding     (see “Bonding” below) 
 

Work by Subcontractor: 
When all or any part of the extra work is performed by a Subcontractor, the markup 
established in Section 7-4.3 shall be applied to the Subcontractor’s actual cost of 
such work.  A markup of five percent (5%) on work added to the subcontracted 
portion of the extra work may be added by the Contractor.  The additional markup 
shall reimburse the Contractor for additional administrative costs, and no other 
additional payment will be made by reason of performance of the extra work by a 
Subcontractor. 
 
Bonding: 
To the sum of the costs and markups provided for in this section, a reasonable 
amount shall be added for bonding at the discretion of the Engineer.  The 
Contractor shall provide written documentation to the Engineer demonstrating the 
current bonding rate for the Contract and in no circumstance shall the amount of 
compensation for bonding exceed 2.5%. 

 
7-4.4  Daily Reports 
  ADD the following: 
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Signature of the daily report by the Inspector shall be deemed only as receipt of the daily 
report by the City, and by no means be considered an approval of any extra work unless 
previously agreed to by the Engineer in writing. 
 

7-6  WAIVER OF CLAIMS 
  ADD the following subsection: 
 
The Contractors acceptance of the Final Payment of undisputed Contract amounts 
released the City, the Engineer, and any Consultants acting as the City’s agent, from all 
claims and all liability to the Contractor fall all things done or furnished in connection with 
the Work, and every act of the City and others relating to or arising out of the Work and 
related to those undisputed amounts.  No payment, however, final or otherwise, will 
release the Contractor and the Surety from obligations under the Contract and the 
Performance Bond, Payment Bond and any other bonds and warranties as herein 
provided. 
 

SECTION 8 - FACILITIES FOR AGENCY PERSONNEL 
DELETE in its entirety and SUBSTITUTE with the following: 

 

8-1  GENERAL 
  ADD the following: 
 
Separate facilities for City personnel are not required for the contract.  If provided, the 
Contractor’s onsite trailer/facility shall provide sufficient space to hold an onsite field 
meeting and shall accommodate the Contractor’s staff, subcontractor staff and up to 4 
City staff members. 

  



 

72 
Fire Station No. 4, 2nd Story Roof Replacement, 

 CIP 2026-32 

PART 9 BUILDING STRUCTURES 
ADD the following part: 

 

SECTION 900 – FIRE STATION NO. 4 2ND STORY ROOF 
REPLACEMENT 

 
900-1  GENERAL 
 
This section will cover all work relating to the Fire Station No. 4 2nd Story Roof 
Replacement. 
 
900-1.1 References 

 
1. American Society for Testing and Materials (ASTM) - Annual Book of ASTM 

Standards 
a. ASTM D-751 – Standard Test Methods for Coated Fabrics  
b. ASTM D-2137 - Standard Test Methods for Rubber Property—Brittleness 

Point of Flexible Polymers and Coated Fabrics  
c. ASTM E-96 - Standard Test Methods for Water Vapor Transmission of 

Materials  
d. ASTM D1204 - Standard Test Method for Linear Dimensional Changes of 

Non Rigid Thermoplastic Sheeting or Film at Elevated Temperature  
e. ASTM D-471 - Standard Test Method for Rubber Property—Effect of 

Liquids  
f. ASTM D-1149 - Standard Test Methods for Rubber Deterioration—

Cracking in an Ozone Controlled Environment  
g. ASTM C-1549 - Standard Test Method for Determination of Solar 

Reflectance Near Ambient Temperature Using a Portable Solar 
Reflectometer  

h. ASTM C-1371 - Standard Test Method for Determination of Emittance of 
Materials Near Room Temperature Using Portable Emissometers  

i. ASTM E 903 – Standard Test Method for Solar Absorptance, Reflectance, 
and Transmission of Materials Using Integrating Spheres 

 
2. Sheet Metal and Air Conditioning Contractors National Association, Inc. 

(SMACNA) - Architectural Sheet Metal Manual 
 

3. National Roofing Contractors Association (NRCA) 
 

4. American Society of Civil Engineers (ASCE) 
 

5. U.S. Green Building Council (USGBC) 
 

6. Leadership in Energy and Environmental Design (LEED) 
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7. Underwriters Laboratories (UL) - Roofing Systems and Materials Guide (TGFU 
R1306) 

 
8. California Title 24 Energy Efficient Standards 

 
9. ENERGY STAR 

 
10. Cool Roof Rating Council (CRRC) 

 
900-1.2 Submittals 
 
The following documents shall be submitted to and approved by the City before beginning 
any roofing work on the job: 
 

1. Product Data: Provide product data sheet for each type of product indicated in this 
section.   

2. Shop Drawings: Provide manufacturers standard details and approved shop 
drawings for the roof system specified. 

3. Samples: Provide samples of insulations, fasteners, membrane materials and 
accessories for verification of quality. 

4. Certificates: Contractor shall provide written documentation from the manufacturer 
of their authorization to install the roof system, and eligibility to obtain the warranty 
specified in this section. 

 
900-1.3 Quality Assurance 
 
The Contractor shall be responsible for verifying all dimensions, quantities, and existing 
conditions prior to construction. If there is a discrepancy between the contract exhibits 
and the existing conditions, the Project Engineer shall be notified immediately.  
 
All work shall be performed in a safe, professional manner, conforming to all federal, state 
and local codes. 
 
The installer of the roof system specified in this section shall be certified installer by the 
manufacturer with a minimum of 3-years of experience and must provide proof of 
certification to the City prior to starting any roof work indicated in this section. 
 
All components listed in this section shall be provided by a single manufacturer or 
approved by the primary roof manufacturer. 
 
Upon completion of the roof system installation, an inspection by the manufacturer’s 
representative shall be conducted to ascertain the roofing system has been installed 
according to their specifications and details. 
 
900-1.4 Performance Requirements 
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The Contractor shall provide an installed roofing membrane and base flashing system 
that does not permit the passage of water, and will withstand the design pressures 
determined in FM Global Loss Prevention Data Sheet 1-28, to meet a 1-60 or greater 
wind uplift rating as required by location. 
 
The Contractor shall provide a roofing assembly system achieving a UL Class A for roof 
slopes indicated. The roofing assembly system shall be insulated to achieve a U-factor 
not exceeding 0.037, with at least R-10 insulation added above the roof deck. Record 
drawings indicate R-30 batt insulation underneath the roof deck. The Contractor shall 
verify the existing insulation underneath the roof deck to ensure that the final roof 
assembly will meet the requirements specified in the 2022 California Energy Code, 
Section 141.0 
 
The Contractor shall use roofing materials that are physically and chemically compatible 
when installed in accordance with the manufacturers application requirements. 
 
900-1.6 Delivery, Storage and Handling 
 
Deliver all roofing materials to the site in original containers, with factory seals intact. 
 
Store all pail goods in their original undamaged containers in a clean, dry location within 
their specified temperature range. Reference data sheets for product storage 
requirements. 
 
Do not expose materials to moisture in any form before, during or after delivery to the 
site. Reject delivery of materials that show evidence of contact with moisture. 
 
900-1.7 Weather 
 
The Contractor shall be responsible for monitoring the weather forecast and schedule the 
roof replacement work during a work week where there is a zero to low (<20%) probability 
of precipitation as reported by the NOAA National Weather Service.  
 
In the event of unexpected rain, the contractor must immediately cease all work and 
protect the roof from any potential water damage. The contractor shall tarp all exposed 
roof decking areas and ensure that the tarp is watertight. After the rain has stopped, the 
Contractor shall inspect the roof’s decking and interior of the building for any moisture 
damage caused by the rain event with a City Inspector. Any water damage to the roof’s 
decking or valuables inside the building shall be replaced at the cost of the Contractor. 
 
900-1.8 Warranty 
 
The Contractor shall provide manufacturer’s standard twenty (20) year warranty or an 
approved equal. 
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1. No dollar limit on covered repairs where the manufacturer agrees to repair or 
replace components in the roof system, which cause a leak due to manufacturing 
defects, ordinary wear and tear, or workmanship. 

2. Coverage for peak gust wind speeds up to 55-mph. 
3. Duration: Twenty (20) years from the date of completion. 

 
900-1.9 Building Permit and Inspection 
 
A City building permit is required for this roof replacement project. The building permit 
application, application fees and inspection fees will be prepared by and paid for by the 
City. The Contractor shall be responsible for providing all required certification, 
calculations, and applicable documentation required for issuance of the building permit. 
To apply for a building permit, the Contractor will need to create an account with the City’s 
licensing & permitting portal https://santeeca-
energovweb.tylerhost.net/apps/selfservice#/home and follow the instructions on the 
webpage.  
 
The Contractor shall be responsible for scheduling daily inspections as required by the 
building permit through the licensing & permitting portal. The project will not be accepted 
as completed until the building permit associated with this project is finalized.  
 
900-1.10 Hazardous Materials 
 
The City is not aware of any hazardous materials present in the existing roof assembly of 
Fire Station No. 4 2nd Story. A hazardous material report and survey is not required for 
this project. 
 
900-2  PRODUCTS 
 
900-2.1 Lumber and Plywood 
 
All lumber shall be Douglas Fir #1 and better grade lumber. 
 
All plywood roof sheathing shall be 15/32” APA Rated Sheathing, Span Rating 32/16, 
Exposure 1. 
 
All knots shall be tight and whole, any lumber or plywood that has portions of knots that 
are missing or loose shall not be used on the project and are subject to rejection by the 
Engineer. 
 
900-2.2 Flashing & Flashing Accessories 
   
All reglet and cap flashing shall be made of corrosion-resistant metal and be minimum 
nominal thickness of 0.024” (24 gauge). Curb and pipe flashing shall be made of the same 
TPO membrane and thickness used on the low-slope area and walls. All pipe flashings 
shall be prefabricated or field fabricated and include clamping rings.   
 

https://santeeca-energovweb.tylerhost.net/apps/selfservice#/home
https://santeeca-energovweb.tylerhost.net/apps/selfservice#/home
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Provide flashing and flashing accessories that is compatible with the TPO single-ply 
roofing system by the manufacturer.  Flashing is required for all intersections with walls, 
all pipe penetrations, and around all HVAC equipment. 
 
900-2.3 Metal Accessories, Edging, and Coping 
 
All metal accessories, edging, and coping shall be made of corrosion-resistant metal and 
be compatible with the manufacturer’s TPO single-ply roofing system. Metal edging and 
metal coping shall be a minimum nominal thickness of 0.024” (24 gauge). Metal coping 
shall be tapered, and color shall match existing. 
 
900-2.4 Thermoplastic Polyolefin (TPO) Single Ply Roofing System 
 
The Thermoplastic Polyolefin (TPO) single ply roofing system shall consist of an 
insulation board and cover board layer that is mechanically attached to the roof deck and 
a TPO 60 mil membrane which is fully adhered to the cover board in accordance to the 
manufacturer’s instructions. 
 

1. Insulation Board: The insulation shall be made from a rigid polyisocyanurate foam 
core bonded between glass fiber-reinforced cellulosic felt facer on both sides.  

a. Product: Energyguard Polyiso Insulation by GAF; InsulBase Polyiso 
Insulation by Carlisle Syntec Systems or an approved equal.  

b. The insulation board shall be rated to provide at least an R-value of 10. 
 

2. Cover Board: The cover board shall be a fiber-reinforced gypsum board. 
a. Product: Securock Gypsum Fiber Roof Board by USG or an approved 

equal. 
b. Thickness: Minimum 1/4” thickness for low-slope areas.  

 
3. Membrane Material: The TPO membrane shall be a flexible, durable, UV resistant, 

fungal resistant, 60 mil, smooth type, polyester scrim reinforced thermoplastic 
polyolefin membrane, for use as a single ply roofing membrane.  

a. Product: Everguard TPO Smooth Membrane by GAF; Sure-Weld 
Reinforced TPO Membrane by Carlisle Syntec Systems or an approved 
equal.  

b. Color: The color of the membrane shall be White. 
 
900-2.5 Adhesives & Sealants 

 
Adhesive for bonding TPO single ply roofing membrane and flashing to roofing substrate 
shall be low VOC (< 250 g/L). 
 
Sealants for field cut edges of TPO membranes shall be solvent based liquid, used as a 
final step to reinforce membrane installation and inhibit water from traveling through. 
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Sealants for flashing, termination bars, edge metals, vents, and access doors shall be an 
elastomeric, durable, UV resistant sealant designed to bond to multiple substrates 
including metal.  
  
900-2.6 Plates & Fasteners  
 
Plates and fasteners shall be as required by the manufacturer for the design of the TPO 
single-ply roofing system. 
 
900-2.7 Other Materials 
 
Provide other materials, not specifically described but required for a complete and proper 
installation, as selected by the Contractor subject to the approval of the City. 
 
900-3  EXECUTION 
 
900-3.1 Examination 
 
Verify that the surfaces and site conditions are ready to receive work. 
 
Verify that the deck is supported and secured firmly to the framing. 
 
Verify that the deck is clean and smooth, free of depressions, waves, or projections, and 
properly sloped to drains, valleys, eaves, scuppers or gutters. 
 
Verify that the deck surfaces are dry and free of debris or contaminants that could affect 
the final installation. 
 
Verify that all roof openings or penetrations through the roof are solidly set, and that all 
flashings are tapered. 
 
900-3.2 Substrate Preparation 
 

A. Tear-off 
1. The contractor shall thoroughly and carefully remove all the existing multi-

ply built-up roof system, including but not limited to: built up roof material, 
underlayment, accumulated dirt/debris on the roof area, broken roof drain 
grates, damaged flashing, damaged coping, brittle or cracked sealants, and 
clean substrate surfaces of all debris and adhesive contaminants. The 
Contractor shall exercise caution during removal to prevent damaging 
existing equipment and windows on the roof. The contractor shall repair or 
replace all damaged existing equipment, stucco surfaces, and windows as 
a result of their work, at their expense.   

 
2. After the existing multi-ply built-up roof system is removed and the plywood 

decking is exposed, the Contractor shall secure all loose decking and 
replace all deteriorated or damaged plywood decking. Plywood shall be 
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considered deteriorated if the panel shows any signs of wet or dry rot 
damage, the panel is sagging, curling, or large holes and cracks exists 
throughout the panel. Additionally, the contractor shall verify the slopes on 
the roof drain towards the roof drain pipes and are a minimum of 1/4:12 (2 
percent slope) and no greater than the maximum slope specified by the 
manufacturer. The contractor shall correct any panels which are out of 
tolerance.  

 
3. After removing the deteriorated or damaged plywood, if the roof framing 

show signs of deterioration or damage, the Contractor shall notify the 
Project Engineer for inspection. The Contractor shall not do any repairs to 
the roof framing without approval from the City. Depending on the severity 
of the deterioration or damage, a licensed structural engineer may be 
required to assess the deterioration or damage and provide 
recommendations to reinforce or replace the damaged components. 

 
4. The Contractor shall measure and identify any clearance issues the existing 

plumbing on the roof and will have with the new TPO roof system and shall 
notify the Project Engineer. Upon approval by the Project Engineer, the 
Contractor shall make repairs to the plumbing to provide the required 
clearance. These repairs shall be performed by a California licensed 
plumber, who holds a C-36 plumbing contractor license.    

 
B. Plywood Deck 

1. The deck must be installed over joists that are spaced 24” O.C. or less. 
2. The deck must be installed so that all four sides of each panel bear on and 

are secured to joist and cross blocking. The panels must be secured in 
accordance with APA – The Engineered Wood Association 
recommendations. 

3. Panels must be installed with a 1/8” to 1/4" gap between panels and must 
match vertically at joints to within 1/8. 

4. Decking should be kept dry and roofed prompt after installation. 
5. Deck shall be attached with approved fasteners at required spacing in 

accordance with the latest version of the California Building Code. 
 

900-3.3 Installation 
 
Install the TPO single ply roofing system in accordance with the manufacturer’s 
instructions to achieve a watertight TPO single ply roofing system that consists of a wood 
deck with mechanically attached insulation and cover board, and fully adhered roof cover. 
The TPO single-ply roofing system shall cover the entire low-slope area and the entire 
area of the parapet walls. 
 
Do not install wet, damaged, or warped insulation boards. Remove and replace insulation 
boards that have become wet or damaged after installation. 
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The TPO roof membrane shall be installed with no wrinkles or buckles. Any wrinkles or 
buckles must be removed prior to permanent securement. 
 
Start the application of the membrane plies at the low point of the roof or at the drains, so 
that the flow of water is over or parallel to, but never against the laps. 
 
All walls, perimeter, curb, and penetrations conditions shall be flashed with coated metal, 
membrane flashing and flashing accessories as appropriate to the site conditions. 
Flashing locations shall be sealed. 
 
All roof drain grates shall be inspected and replaced if deteriorated or damaged. 
Metal coping along the perimeter of the parapet walls shall be replaced and installed in 
accordance with the manufacturer’s instructions. 
 
All coated metal and membrane flashing corners shall be reinforced with preformed 
corners or non-reinforced membrane. 
 
900-3.5 Clean-Up 
 
All work areas are to be kept clean, clear and free of debris at all times. 
 
Do not allow trash, waste, or debris to collect on the roof. These items shall be removed 
from the roof on a daily basis. 
 
All tools and unused materials must be collected at the end of each workday and stored 
properly off the finished roof surface and protected from exposure to the elements. 
 
Dispose of or recycle all trash and excess material in a manner conforming to current 
EPA regulations and local laws.  
 
Properly clean the finished roof surface after completion, and make sure the drains and 
gutters are not clogged. 
 
Clean and restore all damaged surfaces to their original condition. 
 
900-4  PAYMENT 
 
Payment for “Remove Existing Multi-Ply Roof System” shall be measured and paid 
for on a lump sum basis. Unit price bid shall include full compensation for furnishing all 
labor, materials, tools, equipment, including but not limited to; removal and disposal of 
existing multi-ply roofing system, flashing, metal edgings, pipe boots, roof drain grates, 
cleaning adhesives contaminants and debris, and all related and appurtenant work 
required to complete the work in place.  
 
Payment for “Replace Deteriorated Plywood Sheathing” shall be measured and paid 
for on a per square foot basis. Unit price bid shall include full compensation for furnishing 
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all labor, materials, tools, equipment, including but not limited to; removal and disposal of 
deteriorated plywood sheathing, nails, fasteners, installation of new plywood sheathing, 
and all related and appurtenant work required to complete the work in place. 
 
Payment for “Replace Metal Coping” shall be measured and paid for on a per linear 
foot basis. Unit price bid shall include full compensation for furnishing all labor, materials, 
tools, equipment, including but not limited to; removal and disposal of existing metal 
coping, measuring and cutting, metal hardware, nails, fasteners, installation of new metal 
coping, sealants, and all related and appurtenant work required to complete the work in 
place. 
 
Payment for “60 Mil TPO Single-Ply Roof System” shall be measured and paid for on 
a lump sum basis. Unit price bid shall include full compensation for furnishing all labor, 
materials, tools, equipment, including but not limited to; preparation of shop drawings, 
shipping, preparation of substrate, insulation board, cover board, TPO membrane, heat 
welding, fasteners, plates, roof drain grates, flashing, flashing accessories, adhesives, 
sealants, primers, and all related and appurtenant work required to complete the work in 
place.  
 
Payment for “20 Year Roofing Warranty Bond” shall be measured and paid for on a 
lump sum basis. Unit price bid shall include full compensation for furnishing a 20-year 
roofing warranty bond which covers the listed items under section 900-1.6 for the TPO 
single-ply roofing system from the manufacturer.  
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CONTRACT EXHIBITS 
 
 
 
EXHIBIT   DESCRIPTION:     

 
 
Exhibit A   Site Plan (2 Pages) 
Exhibit B Fire Station No. 4 2nd Story Roof Photos  

(6 photos taken on 4/8/2025) 
Exhibit C    Building Permit Reroof Application (2 Pages) 
Exhibit D   Title 24 Certificate of Compliance Form (6 Pages) 
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EXHIBIT A 
 
 
 
 
 

Site Plan (2 Pages) 
  



EXHIBIT A
SITE PLAN

PAGE 1 OF 2FIRE STATION NO. 4 2ND STORY ROOF REPLACEMENT, CIP 2026-32

FIRE STATION NO. 4
8950 COTTONWOOD AVE

SANTEE, CA 92071

C
O

TT
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N
W
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D
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VE

ROOF REPLACEMENT

SEE SHEET 2

CITY OF SANTEE, CALIFORNIA - DEPARTMENT OF ENGINEERING

SCALE: NTS



29'-6"

27'-9" 10'-9"

8'-9"

7'-9"

5'-6"

20'

4'-6"

17'

EXHIBIT A
SITE PLAN

PAGE 2 OF 2

EX. 4" ROOF DRAIN AND ROOF SCUPPER.
REPLACE ROOF DRAIN GRATE.

CITY OF SANTEE, CALIFORNIA - DEPARTMENT OF ENGINEERING

EX. AIR CONDITIONING UNIT. REPLACE ALL PLUMBING
PENETRATIONS WITH TPO CLAD FLASHING AND REPLACE
CURB FLASHING AROUND RAISED PLATFORMS. LOW
PLUMBING SHALL BE RAISED TO PROVIDE REQUIRED
CLEARANCE FOR TPO ROOF SYSTEM.

SEE NOTE 1 (TYP).
EX. 1' TALL PARAPET WALLS
ALONG PERIMETER OF ROOF

REPLACE EX. METAL COPING ALONG
PERIMETER OF ROOF (110 LF).

REMOVE EX. MULTI-PLY BUILT-UP ROOF SYSTEM ON LOW-SLOPE
AREA AND PARAPET WALLS INCLUDING FLASHING, AND INSTALL
TPO SINGLE-PLY ROOF SYSTEM PER SPECIFICATIONS.

Feet
0 20 40

SCALE: 1" = 20'

EX. ROOF ACCESS LADDER.

NOTES:
1) PROVIDE MINIMUM 1/4"/FT SLOPE TOWARDS ROOF

DRAINS
2) CONTRACTOR IS RESPONSIBLE FOR VERIFYING ALL

DIMENSIONS, QUANTITIES, AND EXISTING
CONDITIONS PRIOR TO CONSTRUCTION

FIRE STATION NO. 4 2ND STORY ROOF REPLACEMENT, CIP 2026-32

PROTECT IN PLACE EX.
CLERESTORY VAULT.
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EXHIBIT B 
 

 
South Portion of Roof Looking East 

 

 
South Portion of Roof Looking West 
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North Portion of Roof Looking East 

 

 
North Portion of Roof Looking West 
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South Portion of Roof Looking North 

 

 
Roof Drain and Scupper Location on Southwest Corner of Roof 
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EXHIBIT C 
 
 
 
 
 

Building Permit Reroof Application (2 Pages) 
 
  



  
 

 
The roof covering applied to the structure located at the address indicated below must comply with the City's 
current Building Code standards or approved testing agency standards. This certification report must be 
completed by the contractor and posted with the Inspection Record Card prior to the final inspection. 

 
 

Address of Structure:     

Santee, California 92071 
 

Permit # :    
 

Roofing Manufacturer:    
 

Listing Agency:    
 

Listing Agency Approval #:    
 
 

Manufacture's specification or  type:    
 

Roofing type:   Roof slope:  :12 
 

Fire retardant? Not required 
 

Fire retardant rating:    
 
 

INSTALLATION: 

I hereby certify the roof installed at the above listed address does comply with the approved plans, the 
manufacturer's installation requirements and all current listing   requirements. 

 
Contractor's signature:  Date:   

 
 

Contractor's  license number:    

Company name:    

Company address:    

 

Phone Number: ( )    
 
 
 
 
 
 
 
 
 

(3/18/2022)          City of Santee Building Division 

CITY OF SANTEE 
Lot #    

ROOF COVERING INSTALLATION CERTIFICATE 
 

Yes N  o 
 



Construction Permit Application      
The Declarations below are mandated by the State of California under Section 19825 of the Health and Safety Code 

1. IDENTIFY BUILDING PROJECT 

Property Address: ______________________________________________________  

This permit is to be issued in the name of the   Licensed Contractor or the  

 Property Owner as the permit holder of record who will be responsible and liable 

for the construction. 

Property Owner Address: _____________________________________________ 

Mailing Address: ____________________________________________________ 

City: ______________ State: ____ Zip: _________Tel. (___) _______________ 

2. IDENTIFY WHO WILL PERFORM WORK (Complete either 2a or b)

2a – CALIFORNIA LICENSED CONTRACTOR’S DECLARATION 

I hereby affirm under penalty of perjury that I am licensed under provisions 

of Chapter 9 (commencing with Section 7000) of Division 3 of the Business 

and Professional Code, and my license is in full force and effect. 

Name: License Class/No.__________________  

Mailing Address: ____________________________________________________ 

City: ______________ State: ____ Zip: _________Tel. (___) _________________ 

Contractor Signature: ________________________________________________ 

2b – OWNER-BUILDER DECLARATION 

I hereby affirm under penalty of perjury that I am exempt from the 

Contractors' State License Law for the reason(s) indicated below by the 

checkmark(s) I have placed next to the applicable item(s) (Section 7031.5, 

Business and Professions Code: Any city or county that requires a permit to 

construct, alter, improve, demolish, or repair any s tructure, prior to its 

issuance, also requires the applicant for the permit to file a signed statement 

that he or she is licensed pursuant to the provisions of the Contractors' State 

License Law (Chapter 9 (commencing with Section 7000) of Division 3 of th e 

Business and Professions Code) or that he or she is exempt from licensure 

and the basis for the alleged exemption. Any violation of Section 7031.5 by 

any applicant for a permit subjects the applicant to a civil penalty of not 

more than five hundred dollars ($500).): 

 I, as the owner of the property,  Or my employees with wages as their sole 

compensation, will do O all of or □ portions of the work, and the structure is 

not intended or offered for sale (Section 7044, Business and Professions Code: 

The Contractors' State License Law does not apply to an owner of property 

who, through employees' or personal effort, builds or improves the property, 

provided that the improvements are not intended or offered for sale. If, 

however, the building or improvement is sold within one year of completion, 

the Owner-Builder will have the burden of proving that it was not built or 

improved for the purpose of sale.). 

 I, as the owner of the property, am exclusively contracting with licensed 

Contractors to construct the project (Section 7044, Business and Professions 

Code: The Contractors' State License Law does not apply to an owner of 

property who builds or improves thereon, and who contracts for the projects 

with a licensed Contractor pursuant to the Contractors' State License Law.). 

  I, as owner of the property, am exclusively contracting with licensed Contractors 

to construct the project (Section 7044, Business and Professions Code: The 

Contractors' State License Law does not apply to an owner of property who builds 

or improves thereon, and who contracts for the projects with a licensed Contractor 

pursuant to the Contractors' State License Law.). 

I am exempt from licensure under the Contractors' State License Law for the 

following reason:  _____________________________________________________  

By my signature below I acknowledge that, except for my personal residence in 

which I must have resided for at least one year prior to completion of the 

improvements covered by this permit, I cannot legally sell a structure that I have 

built as an owner-builder if it has not been constructed in its entirety by licensed 

contractors. I understand that a copy of the applicable law, Section 7044 of the 

Business and Professions Code, is available upon request when this application is 

submitted or at the following Web site: http://www.leginfo.ca.gov/calaw.html. 

 Signature:  Date: _______________ 

□Property Owner* or □Authorized Agent••

3. IDENTIFY WORKERS’ COMPENSATION COVERAGE AND LENDING 
AGENCY 

WARNING: FAILURE TO SECURE WORKERS’ COMPENSTATION COVERAGE IS 

UNLAWFUL, AND SHALL SUBJECT AN EMPLOYER TO CRIMINAL PENALTIES 

AND CIVIL FINES UP TO ONE HUNDRED THOUSAND DOLLARS ($100,000), IN 

ADDITION TO THE COST OF THE LABOR CONE, INTEREST, AND ATTORNEY 

FEES.  

WORKERS’ COMPENSTATION DECLARATION 

I hereby affirm under penalty of perjury one of the following declarations: 

  have and will maintain a certificate of consent to self -insure for workers' 

compensation, issued by the Director of Industrial Relations as provided for 

by Section 3700 of the Labor Code, for the performance of the work for 

which this permit is issued.  

Policy No.  _________________________________________________________  

  have and will maintain workers' compensation insurance, as required by 

Section 3700 of the Labor Code, for the performance of the work for which 

this permit is issued. My workers' compensation insurance carrier and policy 

number are:  

Carrier  ___________________________________  Policy No _______________ 

Expiration Date _______________ 

Agent Name _______________ Tel (_) __________________________________  

  I certify that, in the performance of the work for which this permit is 

issued, I shall not employ any person in any manner so as to become subject 

to the workers' compensation laws of California, and agree that, if I should 

become subject to the workers' compensation provisions of Section 3700 of 

the Labor Code, I shall forthwith comply with those provisions.  

DECLARATION REGARDING CONSTRUCTION LENDING AGENCY  

I hereby affirm under penalty of perjury that there is a construction lending 

agency for the performance of the work for which this permit is issued 

(Section 3097, Civil Code).  

Lender's Name    ____________________________________________________  

Address   __________________________________________________________  

4. DECLARATION BY CONSTRUCTION PERMIT APPLICANT

By my signature below, I certify to each of the following:  

I am a California licensed contractor or the property owner* or 

 authorized to act on the property owner's behalf**. I have read this 

construction permit application and the information I have provided is 

correct. I agree to comply with all applicable city and county ordinances and 

state laws relating to building construction. I authorize representatives of 

this City to enter the above-identified property for inspection purposes.  

California Licensed Contractor, Property Owner• or Authorized Agent** :  

Signature   _______________   Date _______________ 

*Requires separate verification form •• requires separate authorization form

http://www.leginfo.ca.gov/calaw.html
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EXHIBIT D 
 
 
 
 
 

Title 24 Certificate of Compliance Forms (6 Pages) 
 

  



CEC-NRCC-ENV-E 

CA Building Energy Efficiency Standards - 2022 Nonresidential Compliance January 2022 

CERTIFICATE OF COMPLIANCE 

This document is used to demonstrate compliance with mandatory requirements in §110.8(g) and §120.7(b)/§160.1 for newly constructed 

nonresidential, hotel/motel, multifamily and mixed-use buildings, and §141.0(b)1/§180.2 for alterations, related to roof, wall and floor 

assemblies.  It is also used to demonstrate compliance with prescriptive requirements in §140.3/§170.2 for newly constructed buildings, and 

§141.0/§180.1/§180.2 for additions and alterations, related to roof, wall, floor, door, fenestration, and daylighting requirements.

Project Name: Enforcement Agency: 

Dwelling Address: Permit Number: 

City and Zip Code: Permit Application Date: 

A. GENERAL INFORMATION

01 Project Location (city) 05 # of Stories (Habitable Above Grade) 

02 Zipcode 06 Total Conditioned Floor Area (ft2) 

03 Climate Zone 07 Total Unconditioned Floor Area (ft2) 

04 

Occupancy Types Within Project (select all that apply):       
If one occupancy constitutes >= 80% of the conditioned floor area, the entire 
building envelope may be designed to comply with the provisions of that occupancy 
per §100.0(f). 

08  

Project includes unconditioned enclosed 
space(s) > 5,000ft2 under a roof with a ceiling 
height of at least 15ft.1 

 Office  Retail  Warehouse  Grocery

 Hotel/ Motel  School or Classroom  Healthcare facility  Financial Institution

 High-Rise Residential  Relocatable Public School  All Other Occupancy Types  Unleased Tenant Space

 Auditorium  Library  Restaurant  Parking Garage

 Convention Center  Medical Office Bldg/ Clinic  Theater  Religious Facility

 Commercial Industrial  Data Center  Gymnasium  Support Area
1 FOOTNOTE:  Enclosed spaces > 5,000 ft² directly under roof with ceiling height > 15ft in climate zones 2 through 15 are required to meet the minimum 
daylighting requirements defined in §140.3(c)/§170.2(b).  Compliance with §140.3(c)/§170.2(b) is documented in Table L.  This is the only prescriptive 
requirement which applies to unconditioned spaces. 

ENVELOPE COMPONENT APPROACH 



ENVELOPE COMPONENT APPROACH 
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1 FOOTNOTE: Enclosed spaces > 5,000 ft² directly under roof with ceiling height > 15ft in climate zones 2 through 15 are required to meet the 
minimum daylighting requirements defined in §140.3(c)/§170.2(b). Compliance with §140.3(c)/§170.2(b) is documented in Table L. This is the only 
prescriptive requirement which applies to unconditioned spaces. 

B. PROJECT SCOPE

This table specifies project envelope components within the permit application demonstrating compliance using the prescriptive paths outlined in 

§140.3/§170.2, and §141.0(a)1/§180.1 and §141.0(b)1 and 2/§180.2 for additions and alterations. 

1 FOOTNOTE: Doors that are more than 25% glass in area are considered Glazed Doors and should be documented on Table K with fenestration.
2 Roof recovers and replacements must also check the "Roof Assembly" box and document compliance with insulation requirements in Table F.
Roof recoats may document compliance with roof material only in Table G. 

This table specifies project envelope components within the permit application demonstrating compliance using the prescriptive paths outlined in 
§140.3/§170.2, and §141.0(a)1/§180.1 and §141.0(b)1 and 2/§180.2 for additions and alterations.

My project consists of (check all that apply): Component Types 

01 02 

 New Construction or Newly Conditioned Space 
    Roof

Walls  Exterior Opaque Doors

 
One or more enclosed spaces > 5,000 ft² directly under roof with 
ceiling height > 15ft

 Floors  Fenestration/ Glazed Doors1

 Addition of conditioned space 

 Roof

Walls  Exterior Opaque Doors
 Addition is <= 700 ft2 

 Addition is > 700 ft2 
 Floors  Fenestration/ Glazed Doors1

 
One or more enclosed spaces > 5,000 ft² directly under roof with 
ceiling height > 15ft 

 Alteration of conditioned space  Roof Assembly Walls Exterior Opaque Doors NA for Alts. 

 
One or more enclosed spaces > 5,000 ft² directly under roof with 
ceiling height > 15ft and lighting system installed for the first time 

 Roofing Material 2  Floors  Fenestration

1 FOOTNOTE:  Doors that are more than 25% glass in area are considered Glazed Doors and should be documented on Table K with fenestration. 
2 Roof recovers and replacements must also check the "Roof Assembly" box and document compliance with insulation requirements in Table F. Roof recoats 
may document compliance with roof material only in Table G. 
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C. COMPLIANCE RESULTS

Results in this table are automatically calculated from data input and calculations in Tables F through L. Note: If any cell on this table says 
"COMPLIES with Exceptional Conditions" refer to Table D. Exceptional Conditions for guidance or see the applicable Table referenced below. 

D. EXCEPTIONAL CONDITIONS

This table is auto-filled with uneditable comments because of selections made or data entered in tables throughout the form. 

E. ADDITIONAL REMARKS

This table includes remarks made by the installer to the Authority Having Jurisdiction. 

Results in this table are automatically calculated from data input and calculations in Tables F through L. Note: If any cell on this table says "COMPLIES with Exceptional 
Conditions" refer to Table D. Exceptional Conditions for guidance or see the applicable Table referenced below. 

Opaque Envelope Components 
Fenestration 

Daylighting 
Spaces > 5,000ft2 

Compliance Results 
Roof Assembly Roofing Materials Walls Floors Doors 

01 02 03 04 05 06 07 08 

(See Table F) (See Table G) (See Table H) (See Table I) (See Table J) (See Table K) (See Table L) 
COMPLIES or COMPLIES 

with Exceptional 
Conditions or DOES NOT 

COMPLY  
YES/NO YES/NO YES/NO YES/NO YES/NO YES/NO YES/NO 

This table is auto-filled with uneditable comments because of selections made or data entered in tables throughout the form. 

This table includes remarks made by the permit applicant to the Authority Having Jurisdiction. 
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R-values shown are for wood-frame construction with insulation installed between the framing members. Alternatives including insulation above
rafters or above roof deck shall comply with the performance standards.

G. RATED ROOFING MATERIAL (COOL ROOF)

This table demonstrates compliance with prescriptive roof material requirements in §140.3(a)1A/§170.2(a)1A for new construction, 
§141.0(a)/§180.1 for additions and §141.0(b)2B/§180.2 for alterations. 
Roof recovers and replacements must also document compliance with insulation requirements in Table F. Roof recoats may document compliance 
with roof material only in Table G. 

1 FOOTNOTE: If Solar Reflectance (Initial) is indicated in column 07, enter the Initial Reflectance here and the form will convert it to a "Calculated 

Aged Solar Reflectance" when determining compliance. 

H. WALL ASSEMBLY SCHEDULE

This table demonstrates compliance with prescriptive wall assembly requirements in §140.3(a)/§170.2(a) for new construction, §141.0(a)/§180.1 for 

additions and §141.0(b)1B/§180.2 for alterations. 

1 FOOTNOTE: Wall types indicated above as "(new only)" do not have Title 24, Part 6 requirements for alterations. New construction and additions 

do have requirements and should be clicked above and compliance demonstrated within this table. 

This table demonstrates compliance with prescriptive roof material requirements in §140.3(a)1A/§170.2(a)1A for new construction, §141.0(a)/§180.1 for 
additions and §141.0(b)2B/§180.2 for alterations. 
Roof recovers and replacements must also document compliance with insulation requirements in Table F. Roof recoats may document compliance with roof
material only in Table G. 

01 02 03 04 05 06 07 08 09 10 

Tag/Plan 
Detail ID 

Name/ 
Description
/ Location 

Status 
Occupancy 

Type 
Roof 
Slope 

Roof 
Material 

Compliance 
Method 

Required Minimum 
Material 

Performance 

Designed Material 
Performance 

U-factor/ R-
value of

Assembly

Reflectance Reflectance1 

Emittance Emittance 

SRI SRI 
1 FOOTNOTE: If Solar Reflectance (Initial) is indicated in column 07, enter the Initial Reflectance here and the form will convert it to a "Calculated Aged Solar 
Reflectance" when determining compliance. 

This table demonstrates compliance with prescriptive wall assembly requirements in §140.3(a)/§170.2(a) for new construction, §141.0(a)/§180.1 for additions and 
§141.0(b)1B/§180.2 for alterations.

01 
Indicate wall types included in the 
project:1 

 Framed
Mass
(new only)

 Concrete Sandwich
Panel (new only)

 SIPs  ICF (new only)

Metal
Panel

Metal
Building

 Spandrel/ Curtain
Wall

 Straw Bale
 Log Home (new
only)

1 FOOTNOTE: Wall types indicated above as "(new only)" do not have Title 24, Part 6 requirements for alterations.  New construction and additions do have requirements and 
should be clicked above and compliance demonstrated within this table. 



ENVELOPE COMPONENT APPROACH 
CEC-NRCC-ENV-E 

CA Building Energy Efficiency Standards - 2022 Nonresidential Compliance January 2022 

M. DECLARATION OF REQUIRED CERTIFICATES OF INSTALLATION

Nonresidential, Hotel/Motel, and High-rise Multifamily and Multifamily Mixed-use Certificates of Installation 

Selections have been made based on information provided in this document.  If any selections have been changed by the permit applicant, an 

explanation should be included in Table E. Additional Remarks. These documents must be provided to the building inspector during construction 

and can be found online. 

Nonresidential, Hotel/Motel, and High-rise Multifamily and Multifamily Mixed-use Certificates of Installation 
Selections have been made based on information provided in this document.  If any selections have been changed by the permit applicant, an explanation should be included in 
Table E. Additional Remarks.  These documents must be provided to the building inspector during construction and can be found online.

YES NO Form/Title 
Field Inspector 

Pass Fail 

●  NRCI-ENV-E - Must be submitted for all buildings.   

N. DECLARATION OF REQUIRED CERTIFICATES OF ACCEPTANCE

Selections have been made based on information provided in previous tables of this document. If any selection needs to be changed, form user 
must provide an explanation to be added to Table D Exceptional Conditions. These documents must be provided to the building inspector during 
construction and can be found online at https://www.energy.ca.gov/programs-and-topics/programs/building-energy-efficiency-standards/2022-
building-energy-efficiency-4. Individuals who perform the field testing and verification work, and provide the information required for completion 
of the fenestration Certificate of Acceptance documentation are not required to be licensed professionals. However, the person who
signs the Certificate of Acceptance document to certify compliance with the acceptance requirements shall be licensed as specified in Standards
Section 10-103(a)4 and NA7.3.1.

YES NO Form/Title System to be Field Verified 
Field Inspector 

Pass Fail 

●  NRCA-ENV-02-F - Must be submitted for all new, added or altered site-built fenestration.   

NRCA-ENV-03-F - Daylighting design indoor lighting power adjustment factors (PAF). 
Note: The requirement for this NRCA is indicated on the NRCC-LTI (prescriptive) or NRCC-PRF (performance) 
because it is only relevant if a PAF is used for clerestories, daylight redirection devices or horizontal slats. 



CEC-NRCC-ENV-E 
ENVELOPE COMPONENT APPROACH 

CA Building Energy Efficiency Standards - 2022 Nonresidential Compliance January 2022 

DOCUMENTATION AUTHOR'S DECLARATION STATEMENT 
1. I certify that this Certificate of Compliance documentation is accurate and complete.

RESPONSIBLE PERSON'S DECLARATION STATEMENT  
2. I certify the following under penalty of perjury, under the laws of the State of California:

1. The information provided on this Certificate of Compliance is true and correct.
2. I am eligible under Division 3 of the Business and Professions Code to accept responsibility for the building design or system design

identified on this Certificate of Compliance (responsible designer).
3. The energy features and performance specifications, materials, components, and manufactured devices for the building design or

system design identified on this Certificate of Compliance conform to the requirements of Title 24, Part 1 and Part 6 of the California
Code of Regulations.

4. The building design features or system design features identified on this Certificate of Compliance are consistent with the information
provided on other applicable compliance documents, worksheets, calculations, plans and specifications submitted to the enforcement
agency for approval with this building permit application.

5. I understand that a registered copy of this Certificate of Compliance shall be made available with the building permit(s) issued for the
building, and made available to the enforcement agency for all applicable inspections, and I will take the necessary steps to accomplish
this requirement.

6. I understand that a registered copy of this Certificate of Compliance is required to be included with the documentation the builder
provides to the building owner at occupancy, and I will take the necessary steps to accomplish these requirements.

For assistance or questions regarding the Energy Standards, contact the Energy Hotline at: 1-800-772-3300 

Documentation Author Name: Documentation Author Signature: 

Documentation Author Company Name: Date Signed: 

Address: CEA Certification Identification (If applicable): 

City/State/Zip: Phone: 



  

                                                                                                                               City of Santee 
                                                                                  10601 Magnolia Avenue • Santee, CA 92071 

                                                                                                                               (619) 258-4100 
                                                                                                             www.CityofSanteeCA.gov 
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BID SUBMITTAL PACKAGE 
 

FOR 
 

FIRE STATION NO. 4 
 2nd STORY ROOF REPLACEMENT 

 
CIP 2026-32 

 

 
 
PROJECT NUMBER: CIP 2026-32 
 
BID OPENING DATE: August 7, 2025 at 10:00 am 
 
 
THIS PACKAGE CONTAINS THE DOCUMENTS REQUIRED TO BE SUBMITTED AT 
THE TIME OF BID AS THE BIDDERS RESPONSE TO THE CITY’S NOTICE INVITING 
BIDS.  THIS PACKAGE IS TO BE REMOVED FROM THE BID DOCUMENTS, 
STAPLED, AND SUBMITTED IN A SEALED ENVELOPE WITH THE BIDDERS 
CONTACT INFORMATION LABELED.
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BIDDERS CHECK LIST 
 
 
THE FOLLOWING DOCUMENTS MUST BE SUBMITTED TO COMPRISE A 
COMPLETE BID. 
 
  Submitted in a Sealed Envelope Bearing the name of the bidder, the 

bidder’s address, the name of the project for which the bid is submitted and 
appropriate State Contractor’s license designation held by the bidder 

 
  Acknowledgement on the Information Required of Bidder or attachment of 

any addendum to the bid that is issued prior to the bid opening 
 
  Proposal 
 
  Bid Schedule 
 
  Signature Sheet (must be signed and notarized) 
 
  Bid Bond (must be signed, notarized, with Surety’s Power of Attorney) 
 
  Information Required of Bidder 
 
  Designation of Subcontractors 
 
  Public Works Contractors Registration Certification 
 
  Guarantee 
 
  Non-Collusion Affidavit (must be signed and notarized) 
 
  CARB Fleet Compliance Certification 
 
 
THE FOLLOWING SAMPLE DOCUMENTS ARE FOR INFORMATION ONLY AND WILL 
ONLY BE COMPLETED BY THE SUCCESSFUL BIDDER. 
 
Contract Agreement 
 
Performance Bond 
 
Payment Bond (Labor and Material Bond) 
 
Workers Compensation Insurance Declaration 
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PROPOSAL 
 

FOR 
 

FIRE STATION NO. 4 2ND STORY ROOF REPLACEMENT 
CIP 2026-32 

 
 
FROM:   
 
Name of Bidder:            
 

Contact Name:           
 

Business Address:           
 

             
 

Telephone No.:             
                                                           
Fax No.:              
       

Email:             
  

License No.:       Class(es)     
                         
Expiration Date:           
 

DIR Registration No.:               
          
TO: 
 

CITY OF SANTEE 
The Honorable Mayor and 
Members of the City Council 

 
Pursuant to your Notice Inviting Sealed Bids on proposals for: 
 

FIRE STATION NO. 4 2ND STORY ROOF REPLACEMENT 
CIP 2026-32 

 
The undersigned, as bidder, declares that he has carefully examined the location of the 
proposed work; that he has carefully examined the Plans and Specifications; and read 
the accompanying information for Bidders; and hereby proposes to furnish all materials, 
machinery, tools, labor and services, and do all the work necessary to complete the 
project in accordance with said Plans, Specifications and Special Provisions, at the 
following prices: 
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BID SCHEDULE 
 

FIRE STATION NO. 4  
2ND STORY ROOF REPLACEMENT 

CIP 2026-32 
 
The estimated quantities and total cost herein set forth are for the purpose of comparison 
of bids only, and final payment will be made upon the basis of actual quantities and unit 
prices bid.  The City reserves the right to vary these quantities by up to 25-percent without 
renegotiating the item unit prices. 
 

BASE BID 

No. Description Quantity Unit Unit Price Total 

1 Mobilization 1 LS  $ $ 

2 Remove Existing Multi-Ply Roof  1 LS  $ $ 

3 Replace Deteriorated Plywood Sheathing 192 SF  $ $ 

4 Replace Metal Coping 110 LF  $ $ 

5 60 Mil TPO Single-Ply Roof System 1 LS  $ $ 

6 20 Year Roofing Warranty Bond 1 LS  $ $ 

Total Base Bid   $ 

 
  



 

100 
Fire Station No. 4, 2nd Story Roof Replacement, 

 CIP 2026-32 

SIGNATURE SHEET 
 

FIRE STATION NO. 4  
2ND STORY ROOF REPLACEMENT 

CIP 2026-32 
 
The undersigned agrees that all of the work included in the Proposal shall be completed 
in accordance with Section 6-3 of these Specifications.  The undersigned further agrees 
that in case of default in executing the required Contract with necessary Bonds and 
Insurance within ten (10) working days, after having received notice that the Contract has 
been awarded, the proceeds of the check or bond accompanying his bid shall become 
property of the City of Santee.  The undersigned also agrees that the statement of 
Contractor's license, class designation and expiration date is made under the penalty of 
perjury. 
 
*Bidder’s Name:                
 
Signatory’s Name:            (Print) 
 
Title:             
 
Signature:             
 
Date:              
 
*If an individual, so state.  If a firm or partnership, state the firm name, and give the names 
and addresses of all individuals and/or copartners composing the firm.  If a corporation, 
state the legal name of the corporation; also the names of the President, Secretary, 
Manager, and Treasurer thereof, with their business addresses: 
              
              
 
If a corporation, chartered under the laws of the State of       
 
*NOTE:  THE FOLLOWING NOTARIAL ACKNOWLEDGEMENTS OF EXECUTION 

BY CONTRACTOR MUST BE COMPLETED AND ATTACHED. 
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BID BOND 
 

FOR 
 

FIRE STATION NO. 4 
 2ND STORY ROOF REPLACEMENT 

CIP 2026-32 
 

KNOW ALL PERSONS BY THESE PRESENTS that:      
           , as Contractor, and 
                                                                                                            , as Surety,  
are held firmly bound unto the City of Santee, a Municipal Corporation, herein after called 
City, in the sum of:            
        ($     )Dollars,  
(not less than ten percent of the total amount of the bid), for the payment of which sum 
well and truly to be made, we bind ourselves, our  heirs, executors, administrators, 
successors, and assigned, jointly and  severally, firmly by these presents. 
 
WHEREAS, said Contractor has submitted a bid to said City to perform all work required 
under the Bid Schedule for: 
 

FIRE STATION NO. 4 2ND STORY ROOF REPLACEMENT 
CIP 2026-32 

 
NOW, THEREFORE, if said Contractor is awarded a Contract by said City and,  within 
the time and in the manner required under the heading "Information for  Bidders" bound 
with said Specifications, enters into a written Contracts in the form of the Agreement 
bound with said Specifications, and furnishes the required bonds, one to guarantee 
faithful performance and the other to guarantee payment for material and labor, and the 
required insurance certificates, then this obligation shall be null and void, otherwise it shall 
remain in full force and effect.  In the event suit is brought upon this bond by said City and 
judgment is recovered, said Surety shall pay all costs incurred by said City in such suit, 
including a reasonable attorney's fee to be fixed by the court. 
 
*SIGNED AND SEALED, this     day of    , 20     .   
 
Contractor:                                 SURETY 
 
By:            By:                     

Signature                      Signature 
 
 
*NOTE:  THE FOLLOWING NOTARIAL ACKNOWLEDGEMENTS OF EXECUTION 

BY CONTRACTOR AND SURETY MUST BE COMPLETED AND 
ATTACHED.  THE SURETY’S POWER OF ATTORNEY MUST ALSO BE 
ATTACHED. 
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BID BOND 
(Continued) 

Contractor: 

  



 

104 
Fire Station No. 4, 2nd Story Roof Replacement, 

 CIP 2026-32 

BID BOND 
(Continued) 

Surety: 

 

(Attach Surety’s Power of Attorney) 
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INFORMATION REQUIRED OF BIDDER 
 

FIRE STATION NO. 4  
2ND STORY ROOF REPLACEMENT 

CIP 2026-32 
 
The City expressly reserves the right to reject the bid of any bidder who, upon 
investigation, has been determined to fail to complete similar contracts in a timely fashion 
or in a satisfactory manner.  Such rejection would, if applicable, be based upon the 
principle that the bidder is “non-responsible” and poses a substantial risk of being unable 
to complete the work in a cost-effective, professional and timely manner.   
 
In performing the above-described responsibility determination, the City reserves the right 
to utilize all possible sources of information in making its determination, including but not 
limited to:  inquiries to regulatory State Boards and agencies; Dun and Bradstreet credit 
reports, inquiries to companies and public entities for which the Contractor has previously 
performed work, reference checks and examination of all public records. 
 
1. Contractor shall acknowledge the receipt of all addenda’s as received, by listing 
 
  them here: ______, ______, ______, ______, ______.  (Check for none ) 
 
2. Number of years’ experience as a Contractor in construction work:     
 
3. List the name of the person from your firm who inspected the proposed work site. 
 
 Name:        Date of Inspection:                                      
 
4. List at least three similar projects completed as of recent date: 
 
 1) Contract Amount:           
  Type of Work:           
  Date Completed:         
  Owners Information: 

Name:          
Phone:          
Email:          

 
2) Contract Amount:           

  Type of Work:           
  Date Completed:         
  Owners Information: 

Name:          
Phone:          
Email:          
 

3) Contract Amount:           
  Type of Work:           
  Date Completed:         
  Owners Information: 
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Name:          
Phone:          
Email:          
 

4) Contract Amount:           
  Type of Work:           
  Date Completed:         
  Owners Information: 

Name:          
Phone:          
Email:          
 

5) Contract Amount:           
  Type of Work:           
  Date Completed:         
  Owners Information: 

Name:          
Phone:          
Email:          

    
6) Contract Amount:           

  Type of Work:           
  Date Completed:         
  Owners Information: 

Name:          
Phone:          
Email:          
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DESIGNATION OF SUBCONTRACTORS 
 
In compliance with the Subletting and Subcontracting Fair Practices Act of the Public 
Contract Code of the State of California, sections 4100 et seq., each bidder shall set forth 
below: (a) the name and the location of the place of business and (b) the portion of the 
work which will be done by each subcontractor who will perform work or labor or render 
service to the Contractor in or about the construction of the work in an amount in excess 
of one-half of one percent (1/2%) of the Contractor’s Total Bid Price.  Notwithstanding the 
foregoing, if the work involves streets and highways, then the Contractor shall list each 
subcontractor who will perform work or labor or render service to Contractor in or about 
the work in an amount in excess of one-half of one percent (1/2%) of the Contractor’s 
total Bid Price or $10,000, whichever is greater.  No additional time shall be granted to 
provide the below requested information. 
 
If no subcontractor is specified, for a portion of the work, the Contractor shall be deemed 
to have agreed that it is fully qualified to perform that Work, and that it shall perform that 
portion itself. 
 
If no subcontractors meet the above requirements, and/or bidder is self-performing all 
work, check here    
 
List Subcontractors below: 
 

1) Name:           
  Address:            
                 
  Phone No.:      

License No.:      Expiration Date:   
  DIR Registration No.:     

Work Type:           
Amount of Work by Subcontractor in Dollars $      

 
2) Name:           

  Address:            
                 
  Phone No.:      

License No.:      Expiration Date:   
  DIR Registration No.:     

Work Type:           
Amount of Work by Subcontractor in Dollars $      
 

3) Name:           
  Address:            
                 

Phone No.:      
License No.:      Expiration Date:   

  DIR Registration No.:     
Work Type:           
Amount of Work by Subcontractor in Dollars $      
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4) Name:           
  Address:            
                 

Phone No.:      
License No.:      Expiration Date:   

  DIR Registration No.:     
Work Type:           
Amount of Work by Subcontractor in Dollars $      
 

5) Name:           
  Address:            
                 

Phone No.:      
License No.:      Expiration Date:   

  DIR Registration No.:     
Work Type:           
Amount of Work by Subcontractor in Dollars $      
 

6) Name:           
  Address:            
                 

Phone No.:      
License No.:      Expiration Date:   

  DIR Registration No.:     
Work Type:           
Amount of Work by Subcontractor in Dollars $      
 
 

*Use an additional sheet if needed 
                            

Bidders Name:             
    
Signatory’s Name:          (Print) 
 
Title:           
 
Signature:          
  
Date:        
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PUBLIC WORKS CONTRACTOR REGISTRATION CERTIFICATION 
 

Pursuant to Labor Code sections 1725.5 and 1771.1, all contractors and subcontractors that 
wish to bid on, be listed in a bid proposal, or enter into a contract to perform public work 
must be registered with the Department of Industrial Relations.  See 
http://www.dir.ca.gov/Public-Works/PublicWorks.html for additional information.  
 
No bid will be accepted nor any contract entered into without proof of the contractor’s and 
subcontractors’ current registration with the Department of Industrial Relations to perform 
public work. 
 
Bidder hereby certifies that it is aware of the registration requirements set forth in Labor 
Code sections 1725.5 and 1771.1 and is currently registered as a contractor with the 
Department of Industrial Relations. 
 
 

Bidders Name:         
 

DIR Registration Number:       
 
 
Bidder further acknowledges: 
 

1. Bidder shall maintain a current DIR registration for the duration of the project. 
 

2. Bidder shall include the requirements of Labor Code sections 1725.5 and 
1771.1 in its contract with subcontractors and ensure that all subcontractors 
are registered at the time of bid opening and maintain registration status for 
the duration of the project. 
 

3. Failure to submit this form or comply with any of the above requirements may 
result in a finding that the bid is non-responsive.  

 
 
Bidders Name:             
    
Signatory’s Name:          (Print) 
 
Title:           
 
Signature:          
  
Date:        
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GUARANTEE 
 

To the City of Santee: 
 
The undersigned guarantees the construction and installation of all work included in the 
following project: 
 

FIRE STATION NO. 4 2ND STORY ROOF REPLACEMENT 
CIP 2026-32 

 
Should any of the materials or equipment prove defective or should the work as a whole 
prove defective due to faulty workmanship, material furnished, or methods of installation, 
or should the work or any part thereof fail to operate properly as originally intended and 
in accordance with the plans and specifications due to any of the above causes all within 
twelve (12) months after the date on which this Contract is accepted by the Santee City 
Council, the undersigned agrees to reimburse the City upon demand for its expenses 
incurred in restoring said work to the condition contemplated in said project, including the 
cost of any such equipment or materials replaced and the cost of removing and replacing 
any other work necessary to make such replacement or repairs or upon demand by the 
City of Santee to replace any such material and to repair said work completely without 
cost to the City of Santee so that said work will function successfully as originally 
contemplated. 
 
The City of Santee shall have the unqualified option to make any needed replacements 
or repairs itself or to have such replacements or repairs done by the undersigned.  In the 
event the City of Santee elects to have said work performed by the undersigned, the 
undersigned agrees that the repairs shall be made and such materials as are necessary 
shall be furnished and installed within a reasonable time after the receipt of demand from 
the City of Santee.  If the undersigned shall fail or refuse to comply with its obligations 
under this guaranty, The City of Santee shall be entitled to all costs and expenses, 
including attorneys' fees, reasonably incurred by reason of the said failure or refusal. 
 
Bidders Name:             
    
Signatory’s Name:          (Print) 
 
Title:           
 
Signature:          
  
Date:        
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CITY OF SANTEE 
PROPOSAL 

NON-COLLUSION AFFIDAVIT / DECLARATION 
 

FIRE STATION NO. 4 
 2ND STORY ROOF REPLACEMENT 

CIP 2026-32 
 

(To be executed by Bidder and submitted with bid) 
 
 
State of California  ) 
    )  ss. 
County of    ) 
 
I,      , being first duly sworn, deposes and says that 
he is         of        
the party making the attached bid; that the bid is not made in the interest of, or on behalf 
of, any undisclosed person, partnership, company, association, organization, or 
corporation; that the bid is genuine and not collusive or sham; that the bidder has not 
directly or indirectly induced or solicited any other bidder to put in a false or sham bid, 
and has not directly or indirectly colluded, conspired, connived, or agreed with any bidder 
or anyone else to put in a sham bid, or that anyone shall refrain from bidding; that the 
bidder has not in any manner, directly or indirectly, sought by agreement, communication, 
or conference with anyone to fix the bid price of the bidder or any other bidder, or to fix 
any overhead, profit, or cost element of the bid price, or of that of any other bidder, or to 
secure any advantage against the public body awarding the contract of anyone interested 
in the proposed contract; that all statements contained in the bid are true; and, further, 
that the bidder has not, directly or indirectly, submitted his or her bid price or any 
breakdown thereof, or the contents thereof, or divulged information or data relative 
thereto, or paid, and will not pay, any fee to any corporation, partnership, company 
association, organization, bid depository, or to any member or agent thereof to effectuate 
a collusive or sham bid. 
 
I certify (or declare) under penalty of perjury under the laws of the State of California that 
the foregoing is true and correct. 
 
Executed this    day of    , 20  at             ,             
California. 
 
Signature of Bidder             
 
Print Name and Title            
 
 
*NOTE:  THE FOLLOWING NOTARIAL ACKNOWLEDGEMENTS OF EXECUTION 

BY CONTRACTOR MUST BE COMPLETED AND ATTACHED.  
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NON-COLLUSION AFFIDAVIT / DECLARATION 
(Continued) 
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CITY OF SANTEE 
PROPOSAL 

 
CARB FLEET COMPLIANCE CERTIFICATION 

 
FLEET COMPLIANCE CERTIFICATION 

Contractor hereby acknowledges that they have reviewed the California Air Resources 
Board’s policies, rules and regulations and are familiar with the requirements of Title 13, 
California Code of Regulations, Division 3, Chapter 9, effective on January 1, 2024 (the 
“Regulation”).  Contractor hereby certifies, subject to penalty for perjury, that the option 
checked below relating to the Contractor’s fleet, and/or that of their subcontractor(s)’ 
(“Fleet”) is true and correct:  

 The Fleet is subject to the requirements of the Regulation, and the appropriate 
Certificate(s) of Reported Compliance have been attached hereto. 

 The Fleet is exempt from the Regulation under section 2449.1(f)(2), and a signed 
description of the subject vehicles, and reasoning for exemption has been attached 
hereto.  

 Contractor and/or their subcontractor is unable to procure R99 or R100 renewable 
diesel fuel as defined in the Regulation pursuant to section 2449.1(f)(3).  
Contractor shall keep detailed records describing the normal refueling methods, 
their attempts to procure renewable diesel fuel and proof that shows they were not 
able to procure renewable diesel (i.e. third party correspondence or vendor bids). 

 The Fleet is exempt from the requirements of the Regulation pursuant to section 
2449(i)(4) because this Project has been deemed an Emergency, as defined under 
section 2449(c)(18).  Contractor shall only operate the exempted vehicles in the 
emergency situation and records of the exempted vehicles must be maintained, 
pursuant to section 2449(i)(4).  

 The Fleet does not fall under the Regulation or are otherwise exempted and a 
detailed reasoning is attached hereto. 

 

Name of Contractor:_________________________________________________ 

Signature: __________________________________________________ 

Name:  __________________________________________________ 

Title:  __________________________________________________ 

Date:  __________________________________________________ 

CARB forms shall be submitted by a Contractor to the City within 10 days of the 
receipt of the Notice of Apparent Low Bidder. 
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SAMPLE CONTRACT DOCUMENTS 
 
The following documents are to be executed by the lowest responsive & responsible 
bidder after award of contract.   
 

• Contract Agreement 

• Performance Bond 

• Payment Bond 

• Workers Compensation Insurance Declaration 
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AGREEMENT 
 

FOR 
 

FIRE STATION NO. 4 
 2ND STORY ROOF REPLACEMENT 

CIP 2026-32 
 
THIS AGREEMENT, made and concluded in duplicate, this           day of     
20 , between the City of Santee, hereinafter referred to as "City," and    
         , hereinafter referred to as 
"Contractor". 
 
ARTICLE I.  WITNESSETH, that for and in consideration of the payments and 
agreements hereinafter mentioned, to be made and performed by the City, and under the 
conditions expressed in the bond, bearing even date with these presents, and hereunto 
annexed, the said Contractor agrees with the City, at his own proper cost and expense, 
to do all the work and furnish all the materials necessary to construct the: 
 

FIRE STATION NO. 4 2ND STORY ROOF REPLACEMENT 
CIP 2026-32 

 
complete in place, in a good, workmanlike and substantial manner and to the satisfaction 
of the Director of Engineering, City of Santee, in accordance with the Special Provisions 
hereto annexed, the current Prevailing Wages on file at the Engineering Department, and 
the latest edition of the Standard Specifications for Public Works Construction, and all 
addenda thereto, except as modified in the Special Provisions. 
 
ARTICLE II. Said Contractor agrees to receive and accept the unit price bid as full 
compensation for furnishing all materials and doing all the work contemplated and 
embraced in this Agreement; for all loss or damage arising out of the nature of the work 
aforesaid, or from the acts of the elements, or from any unforeseen difficulties of the work 
until its acceptance by the City and for all risks of every description connected with the 
work; also for all expenses incurred by or in consequence of the suspension or 
discontinuance of work, and for well and faithfully completing the work, and the whole 
thereof, in the manner and according to the Plans and Specifications, and requirements 
of the Engineer under them, to wit: 
  



 

116 
Fire Station No. 4, 2nd Story Roof Replacement, 

 CIP 2026-32 

BID SCHEDULE 
 

The estimated quantities and total cost herein set forth are for the purpose of comparison 
of bids only, and final payment will be made upon the basis of actual quantities and unit 
prices bid.  City reserves the right to vary these quantities by up to 25-percent without 
renegotiating the item unit prices. 

 
 
 
 

(Bid schedule from the Bid Proposal to be inserted here) 
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ARTICLE III.  The City hereby promises and agrees with the Contractor to employ, and 
does hereby employ the Contractor to provide the materials and to do the work according 
to the terms and conditions herein contained and referred to, for the sum aforesaid, and 
hereby contracts to pay the same at the time, in the manner, and upon the conditions 
above set forth; and the said parties for themselves, their heirs, executors, administrators, 
successors, and assigns, do hereby agree to the full performance of the covenants herein 
contained.   
 
ARTICLE IV.  It is further expressly agreed by and between the parties hereto that should 
there be any conflict between the terms of this instrument and the bid or proposal of the 
Contractor, then this instrument shall control and nothing herein shall be considered as 
an acceptance of the said terms of proposal conflicting herewith. 
 
ARTICLE V. The agreement entered into by this Contract consists of the following 
Contract Documents, all of which are component parts of the Contract as if herein set out 
in full or attached hereto: 
 
Notice Inviting Sealed Bids    
Information for Bidders       
Proposal        
Signature Sheet  
Bid Bond          
Information Required of Bidder 
Designation of Subcontractors 
Public Works Contractor Registration Certification 
Guarantee      
Non-Collusion Affidavit / Declaration 
Carb Fleet Compliance Certification  
Agreement  
Performance Bond  
Payment Bond (Material and Labor Bond)  
Worker's Compensation Insurance Certificate 
 Insurance Policies/OCIP 
 All Contractor Certifications 
 Addenda No’s. _____, _____, _____, as issued 
 Drawings, Plans, and Specifications 
 Greenbook Standard Specifications as modified by the Special Provisions 
  
ARTICLE VI.  DRUG FREE WORKPLACE.  Contractor shall publish and distribute to all 
employees, workers and Subcontractors (hereinafter worker) a statement notifying 
worker that the unlawful manufacture, distribution, dispensing, possession, or use of a 
controlled substance is prohibited.  Any worker under the effect or residual effect of such 
controlled substance is considered a hazard and shall be removed from the job site 
immediately.  This notice shall state that the worker has an obligation to abide by the 
terms of this Article and to notify the Contractor in writing of any violation of a criminal 
drug statute occurring in the workplace or at the job site.  Contractor shall notify City of 
such incident and take appropriate action within thirty (30) days.  Appropriate action shall 
include either disciplinary measures or required participation in a drug abuse assistance 
or rehabilitation program. 
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ARTICLE VII. PROVISIONS REQUIRED BY LAW.  Each and every provision of law and 
clause required to be inserted in this Contract shall be deemed to be inserted herein and 
this Contract shall be read and enforced as though it were included herein, and if through 
mistake or otherwise any such provision is not inserted or is not inserted correctly, then 
upon application of either party the Contract shall forthwith by physically amended to 
make such insertion or correction.   
 
ARTICLE VIII. SUBSTITUTION OF SECURITIES.  It is understood that at the request 
and expense of the Contractor, the City will pay the amounts retained pursuant to these 
Contract Documents as security for the completion of the work in compliance with the 
requirements of Public Contract Code Section 22300. 
 
ARTICLE IX. TIME FOR COMPLETION.  Time for completion shall include all time 
necessary to complete the work including any punch list items, the submission of any 
required operation and maintenance manuals, and all warranties.  The work shall be 
commenced on the date stated in the City’s Notice to Proceed. As specified in the contract 
documents and the City’s Notice to Proceed, the work shall be completed 20 working 
days from and after the date stated in such notice. The Contractor shall be entitled to an 
extension of working time under this contract only when claim for such extension is 
submitted to the City in writing within seven (7) days from and after the time when any 
alleged cause of delay shall occur; and only when such time is approved by the City.  The 
City, and only the City, will determine which days, if any, may be considered rain days.  
 
In entering into this Contract, Contractor acknowledges and agrees that the construction 
duration stipulated herein is adequate and reasonable for the size and scope of the 
Project. 
 
ARTICLE X. LIQUIDATED DAMAGES.  It is agreed that the Contractor will pay the City 
the sum of Five-Hundred Dollars ($500.00) per day for each and every day of delay 
beyond the time prescribed in the Contract Documents for finishing said work, as 
Liquidated Damages and not as a penalty or forfeiture.  In the event the same is not paid, 
the Contractor further agrees that the City may deduct that amount thereof from any 
money due or that may become due the Contractor under the Contract.  This Article does 
not exclude recovery of damages under provisions of the Contract Documents. 
 
ARTICLE XI. INDEMNIFICATION.  The Contractor shall indemnify, defend and hold 
harmless the City of Santee, its officers, agents, volunteers and employees from any 
claim, liability, loss, injury or damage arising out of, or in connection with, performance of 
this Agreement by Contractor and/or its agents, employees or Subcontractors, excepting 
only loss, injury or damage caused by the sole negligence or willful misconduct of 
personnel employed by the City.  It is the intent of the parties to this Agreement to provide 
the broadest possible coverage for the City.  The Contractor shall reimburse the City for 
all costs attorneys' fees, expenses and liabilities incurred with respect to any litigation in 
which the Contractor is obligated to indemnify, defend and hold harmless the City under 
this Agreement. 
 
ARTICLE XII. PREVAILING WAGES.  Work pursuant to this Agreement is for the 
purposes of public work including the construction, alteration, demolition, installation, or 
repair work paid for in whole or in part out of public funds.  The Contractor and all 
subconsultants shall pay not less than the prevailing rate of wages in accordance with the 
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Labor Code, which rates have been determined by the Director of the California 
Department of Industrial Relations and shall be made available at the City of Santee, 
Office of the Director of Engineering, 10601 Magnolia Avenue, Santee, CA 92071 or may 
be obtained online at http//www.dir.ca.gov/dlse. The Contractor and all subconsultants 
shall comply with all State of California Labor Code provisions, which include but are not 
limited to the payment of prevailing wages (above stated), employment of apprentices, 
retention of payroll records, submission of payroll records, and the hours of labor in 
accordance with California Labor Code Sections 1770, 1771, 1775, 1776, 1777.5, 1813 
and 1815. 
 
ARTICLE XIII. CONTRACTOR REGISTRATION. Pursuant to Labor Code Sections 
1725.5 and 1771.1, the Contractor and subconsultants must be registered with the 
Department of Industrial Relations as a Public Works Contractor in order to perform public 
work. Contractor and subconsultant shall be responsible for the application fee and any 
subsequent renewal fees.  Contractor shall submit proof of registration by providing the 
registration number of the Contractor and all subconsultants to the City.  
 
IN WITNESS WHEREOF, the parties to these presents have hereunto set their hand the 
year and date first above written. 
 
 
Contractor  
 
Company Name:            
                                                    
Signatory Name:            (Print) 
 
Title:                  
 
Signature:               
 
Date:                
 
Contractor's License No.:        
 
DIR Registration No.:      
 
City Business License No.:                      
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CITY OF SANTEE 
 
 
By:              Date:                                                  

City Manager of the City of Santee 
 
 
Attest:           Date:                                                  

City Clerk of the City of Santee  
  
 
APPROVED AS TO FORM: 
 
 
By:               

City Attorney of the City of Santee 
 
 
 
*NOTE: THE FOLLOWING NOTARIAL ACKNOWLEDGEMENTS OF EXECUTION BY 

CONTRACTOR MUST BE COMPLETED AND ATTACHED. 
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END OF CONTRACT AGREEMENT 

  



 

122 
Fire Station No. 4, 2nd Story Roof Replacement, 

 CIP 2026-32 

PERFORMANCE BOND 
 

FOR 
 

FIRE STATION NO. 4  
2ND STORY ROOF REPLACEMENT 

CIP 2026-32 
 
KNOW ALL PERSONS BY THESE PRESENTS  
 
THAT WHEREAS the City of Santee (hereinafter referred to as “City”) has awarded to  
         , (hereinafter referred to as 
“Contractor”) an agreement for          (hereinafter 
referred to as the “Project”); 
 
WHEREAS, the work to be performed by the Contractor is more particularly set forth in 
the Contract Documents for the Project dated                           , (hereinafter 
referred to as “Contract Documents”), the terms and conditions of which are expressly 
incorporated herein by reference; and 
 
WHEREAS, the Contractor is required by the Contract Documents to perform the terms 
thereof and to furnish a bond for the faithful performance of the Contract Documents. 
 
NOW THEREFORE, we, the undersigned Contractor and,      
       , as Surety, a corporation organized and 
duly authorized to transact business under the laws of the State of California, are held 
and firmly bound unto the City in the penal sum of       
              ($               ), the sum being not less than one 
hundred percent (100%) of the total amount of the Contract, for which amount well and 
truly to be made, we bind ourselves, our heirs, executors and administrators, successors 
and assigns, jointly and severally, firmly by these presents. 
 
THE CONDITIONS OF THIS OBLIGATION ARE SUCH that, that, if the Contractor, his 
or its heirs, executors, administrators, successors or assigns, shall in all things stand to 
and abide by, and well and truly keep and perform the covenants, conditions and 
agreements in the Contract Documents and any alteration thereof made as therein 
provided, on its part, to be kept and performed at the time and in the manner therein 
specified, and in all respects according to their intent and meaning; and shall faithfully 
fulfill all obligations including the one-year guarantee of all materials and workmanship; 
and shall indemnify and save harmless the City, its officers and agents, as stipulated in 
the Contract Documents, then this obligation shall become null and void; otherwise it shall 
be and remain in full force and effect.   
 
As a condition precedent to the satisfactory completion of the Contract Documents, 
unless otherwise provided for in the Contract Documents, the guarantee obligation shall 
hold good for a period of one (1) year after the acceptance of the work by City, during 
which time if Contractor shall fail to make full, complete, and satisfactory repair and 
replacements and totally protect the City from loss or damage resulting from or caused 
by defective materials or faulty workmanship.  The obligations of Surety hereunder shall 
continue so long as any obligation of Contractor remains. Nothing herein shall limit the 
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City’s rights or the Contractor or Surety’s obligations under the Contract, law or equity, 
including, but not limited to, California Code of Civil Procedure section 337.15. 
 
As a part of the obligation secured hereby and in addition to the face amount specified 
therefor, there shall be included costs and reasonable expenses and fees including 
reasonable attorney’s fees, incurred by City in enforcing such obligation. 
 
Whenever Contractor shall be, and is declared by the City to be, in default under the 
Contract Documents, the Surety shall remedy the default pursuant to the Contract 
Documents, or shall promptly, at the City’s option: 
 

(1) Take over and complete the Project in accordance with all terms and 
conditions in the Contract Documents; or 

(2) Obtain a bid or bids for completing the Project in accordance with all terms 
and conditions in the Contract Documents and upon determination by 
Surety of the lowest responsive and responsible bidder, arrange for a 
Contract between such bidder, the Surety and the City, and make available 
as work progresses sufficient funds to pay the cost of completion of the 
Project, less the balance of the contract price, including other costs and 
damages for which Surety may be liable.  The term “balance of the contract 
price” as used in this paragraph shall mean the total amount payable to 
Contractor by the City under the Contract and any modification thereto, less 
any amount previously paid by the City to the Contractor and any other set 
offs pursuant to the Contract Documents. 

(3) Permit the City to complete the Project in any manner consistent with 
California law and make available as work progresses sufficient funds to 
pay the cost of completion of the Project, less the balance of the contract 
price, including other costs and damages for which Surety may be liable.  
The term “balance of the contract price” as used in this paragraph shall 
mean the total amount payable to Contractor by the City under the Contract 
and any modification thereto, less any amount previously paid by the City 
to the Contractor and any other set offs pursuant to the Contract 
Documents. 

 
Surety expressly agrees that the City may reject any contractor or subcontractor which 
may be proposed by Surety in fulfillment of its obligations in the event of default by the 
Contractor. 
 
Surety shall not utilize Contractor in completing the Project nor shall Surety accept a bid 
from Contractor for completion of the Project if the City, when declaring the Contractor  in 
default, notifies Surety of the City’s objection to Contractor’s further participation in the 
completion of the Project. 
 
The Surety, for value received, hereby stipulates and agrees that no change, extension 
of time, alteration or addition to the terms of the Contract Documents or to the Project to 
be performed thereunder shall in any way affect its obligations on this bond, and it does 
hereby waive notice of any such change, extension of time, alteration or addition to the 
terms of the Contract Documents or to the Project, including but not limited to the 
provisions of sections 2819 and 2845 of the California Civil Code. 
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IN WITNESS WHEREOF the parties hereto have set their names, titles, hands, and seals 
this                 day of     , 20  . 
  
(Corporate Seal of Principal,  _____________________________________ 
if corporation)    CONTRACTOR/PRINCIPAL 

_____________________________________ 
Name 

By__________________________________ 

(Seal of Surety) SURETY: 

By: 
_____________________________________ 
 Attorney-In-Fact 

Signatures of those signing for the Contractor and Surety must be notarized and evidence 
of corporate authority attached. 
 
The rate of premium on this bond is ____________ per thousand.  The total amount of 
premium charges, $_______________________________. 
 
(The above must be filled in by corporate attorney.) 
 
THE FOLLOWING INFORMATION IS MANDATORY 
Any claims under this bond may be addressed to: 

(Name and Address of Surety)  

 

 

 

(Name and Address of Agent or 
Representative for service of 
process in California, if different 
from above) 

 

 

 

 

(Telephone number of Surety 
and Agent or Representative for 
service of process in California) 
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Note: Signatures of those signing for the Contractor and Surety must be notarized 
(duplicate as needed) and evidence of corporate authority attached. 

 
END OF PERFORMANCE BOND 
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PAYMENT BOND (LABOR AND MATERIALS) 
 

FOR 
 

FIRE STATION NO. 4 2ND STORY ROOF REPLACEMENT 
CIP 2026-32 

 
KNOW ALL PERSONS BY THESE PRESENTS  
 
THAT WHEREAS the City of Santee (hereinafter designated as the “City”), has awarded 
to            ,as Principal, 
a contract for the work described as follows:        
    (the “Work”); and 
 
WHEREAS, the work to be performed by the Contractor is more particularly set forth in 
the Contract Documents for the Project dated                            , (hereinafter 
referred to as “Contract Documents”), the terms and conditions of which are expressly 
incorporated herein by reference; and 
 
WHEREAS, Principal is required to furnish a bond in connection with the contract 
described above; providing that if Principal or any of its Subcontractors shall fail to pay 
for any materials, provisions, provender, equipment, or other supplies used in, upon, for 
or about the performance of the work contracted to be done, or for any work or labor done 
thereon of any kind, or for amounts due under the Unemployment Insurance Code or for 
any amounts required to be deducted, withheld, and paid over to the Employment 
Development Department from the wages of employees of Principal and its 
Subcontractors with respect to such work or labor the Surety on this bond will pay for the 
same to the extent hereinafter set forth. 
 
NOW THEREFORE, we, the Principal and        
     as Surety, are held and firmly bound unto the City in the penal 
sum of             
Dollars ($   ) lawful money of the United States of America, for the 
payment of which sum well and truly to be made, we bind ourselves, our heirs, executors, 
administrators, successors and assigns, jointly and severally, firmly by these presents. 
 
THE CONDITION OF THIS OBLIGATION IS SUCH that if Principal, his or its 
subcontractors, heirs, executors, administrators, successors or assigns, shall fail to pay 
any of the persons named in section 9100 of the Civil Code, fail to pay for any materials, 
provisions or other supplies, used in, upon, for or about the performance of the work 
contracted to be done, or for any work or labor thereon of any kind, or amounts due under 
the Unemployment Insurance Code with respect to work or labor performed under the 
contract, or for any amounts required to be deducted, withheld, and paid over to the 
Employment Development Department or Franchise Tax Board from the wages of 
employees of the contractor and his subcontractors pursuant to section 18663 of the 
Revenue and Taxation Code, with respect to such work and labor the Surety or Sureties 
will pay for the same, in an amount not exceeding the sum herein above specified, and 
also, in case suit is brought upon this bond, all litigation expenses incurred by the City in 
such suit, including reasonable attorneys’ fees, court costs, expert witness fees and 
investigation expenses. 
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This bond shall inure to the benefit of any of the persons named in section 9100 of the 
Civil Code so as to give a right of action to such persons or their assigns in any suit 
brought upon this bond. 
 
It is further stipulated and agreed that the Surety on this bond shall not be exonerated or 
released from the obligation of this bond by any change, extension of time for 
performance, addition, alteration or modification in, to, or of any contract, plans, 
specifications, or agreement pertaining or relating to any scheme or work of improvement 
herein above described, or pertaining or relating to the furnishing of labor, materials, or 
equipment therefore, nor by any change or modification of any terms of payment or 
extension of the time for any payment pertaining or relating to any scheme or work of 
improvement herein above described, nor by any rescission or attempted rescission or 
attempted rescission of the contract, agreement or bond, nor by any conditions precedent 
or subsequent in the bond attempting to limit the right of recovery of claimants otherwise 
entitled to recover under any such contract or agreement or under the bond, nor by any 
fraud practiced by any person other than the claimant seeking to recover on the bond and 
that this bond be construed most strongly against the Surety and in favor of all persons 
for whose benefit such bond is given, and under no circumstances shall Surety be 
released from liability to those for whose benefit such bond has been given, by reason of 
any breach of contract between the City and the Principal or on the part of any oblige 
named in such bond, but the sole conditions of recovery shall be that the claimant is a 
person described in Section 9100 of the Civil Code and has not been paid the full amount 
of his or its claim and that Surety does hereby waive notice of any such change, extension 
of time, addition, alteration or modification herein mentioned and the provisions of 
sections 2819 and 2845 of the California Civil Code. 
 
IN WITNESS WHEREOF, the above-bounded parties have executed this instrument 
under their seals this    day of    , 20 , the name and 
corporate seal of each corporate party being hereto affixed and these presents duly 
signed by its undersigned representative pursuant to the authority of its governing body. 
 
(Corporate Seal of Principal,  _____________________________________ 
if corporation)    CONTRACTOR/PRINCIPAL 

_____________________________________ 
Name 

By:___________________________________
(Seal of Surety)    SURETY: 

By: __________________________________ 
 Attorney-In-Fact 

Signatures of those signing for the Contractor and Surety must be notarized and 
evidence of corporate authority attached.  
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Note: Signatures of those signing for the Contractor and Surety must be notarized 
(duplicate as needed) and evidence of corporate authority attached. 

 
END OF PAYMENT BOND 
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WORKERS' COMPENSATION INSURANCE DECLARATION 
 

FIRE STATION NO. 4 2ND STORY ROOF REPLACEMENT 
CIP 2026-32 

 
FOR THE CITY OF SANTEE 

  
 
Section 3700 of the Labor Code provides in part as follows: 
 
"Every employer except the state shall secure the payment of compensation in one or 
more of the following ways; 
 

(a) By being insured against liability to pay compensation in one or more 
insurers duly authorized to write compensation insurance in this state.  

(b) By securing from the Director of Industrial Relations a certificate of 
consent to self-insure, which may be given upon furnishing proof 
satisfactory to the Director of Industrial Relations of ability to self-insure 
and to pay any compensation that may become due to his/her 
employees..." 

 
I am aware of the provisions of Section 3700 of the Labor Code which require every 
employer to be insured against liability for worker's compensation or to undertake self-
insurance in accordance with the provisions of that code, and I will comply with such 
provisions before commencing the performance of the Work of this Contract. 
 
 
Company Name:            
                                                    
Signatory Name:            (Print) 
 
Title:                  
 
Signature:               
 
Date:         
 
 
(In accordance with Article 5, commencing at Section 1860, Chapter 1, Part 7, Division 2 
of the Labor Code, the above certificate must be signed and filed with the awarding body 
prior to performing any work under this Contract.) 
 
 
*NOTE:  APPROPRIATE NOTARIAL ACKNOWLEDGEMENTS OF EXECUTION 

BY CONTRACTOR MUST BE ATTACHED. 
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WORKERS' COMPENSATION INSURANCE CERTIFICATE 
(Continued) 

 




