

Mayor
John W. Minto
City Council
Ronn Hall
Laura Koval
Rob McNelis
Dustin Trotter

October 14, 2021

To Prospective Bidders:

**BRIDGE REPAIRS – MAGNOLIA AVE
CIP 2013-01**

ADDENDUM NO. 2

This Addendum No. 2 (1 page in total) forms an essential part of the contract documents by revising the following:

2A CONTRACT DOCUMENTS

The number of working days to complete the contract is revised to 70 working days.

2B SPECIFICATIONS

No changes

2C DRAWINGS

No changes

2D RFI RESPONSES

No changes

Receipt of this addendum shall be acknowledged by attaching and/or indicating as such on the Information Required of Bidder to the submitted Bid Documents.



Toby M. Espinola, P.E.
Senior Civil Engineer